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BID DOCUMENTS
for
INFORMAL BID # 2023-7
Concrete & Fencing Upgrades for San Elijo Middle School

(California Uniform Public Construction Cost Accounting Act)

Bid Closes Date & Time: October 17, 2023 at 2:00 PM

To: Pre-Qualified Contractors:
* ¥ ATTENTION: Please review this document as soon as you receive it. * * *

A MANDATORY pre-bid conference job/walk shall be held on September 22, 2023 at 10:00 AM at San
Elijo Middle School in front of the Admin Office building in front parking lot by the flag pole, per further
details in Information for Bidders - Specific document. Bidders are required to have a valid California
Contractor’s License as follows: General Engineering Contractor “A” License, General Building Contractor
“B” License, and or Concrete Contractor “C-8“ License, Fencing Contractor “C-13” License.

This Project is a public work and subject to prevailing wage requirements as set forth in Labor Code
§1720 et seq. The bidder/contractor and all subcontractors of every tier are required to pay laborers
performing any portion of work on the Project not less than the prevailing wage rate established for the
labor provided. Pursuant to Labor Code §1771.4(a)(4), prevailing wage rate monitoring and
enforcement shall be by the California Department of Industrial Relations (“DIR”). Each bidder must be
registered with the DIR pursuant to Labor Code §1725.5 in order to be qualified submit a bid on or to
perform work on this Project. Bids submitted by contractors not registered with the DIR will be rejected
as non-responsive. All subcontractors listed in the bid also must be registered with the DIR at the time
of bid opening. At all times during performance of the Project, the bidder/contractor and all
subcontractors, of any tier, must be registered with the DIR.

Informal Bids are due: October 17 at 2:00 PM.
Address: Purchasing, 255 Pico Ave STE 250, San Marcos, CA 92069.

If you have any questions regarding the bid requirements or timeline, please contact Vicki Capozza,
Buyer, at (760) 290-2374 or vicki.capozza@smusd.org.
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San Marcos Unified School District INFORMAL BID #2023-7
Concrete & Fencing Upgrades for San Elijo MS

NOTICE TO PRE-QUALIFIED CONTRACTORS
CALLING FOR INFORMAL BIDS
(California Uniform Public Construction Cost Accounting Act)

NOTICE: The San Marcos Unified School District of San Diego County, California, hereinafter referred to as the
“District” hereby gives notice that in accordance with Public Contract Code Sections 22000-22045 the District will
receive up to, but not later than 2:00pm, October 17, 2023, sealed informal bids for the following public works
project:

Informal Bid #2023-7

Concrete & Fencing for San Elijo Middle School
San Marcos Unified School District

255 Pico Avenue STE 250

San Marcos, CA 92069

Description of Work: The scope of work includes selective concrete and fencing upgrades

Estimated Project Cost: $160k

Completion of Work:  Project shall be completed by March 31, 2024.

Required California Contractor’s License: The classification of contractor’s license required in the performance of this
project is: General Engineering Contractor “A” License, General Building Contractor “B” License, and or Concrete
Contractor “C-8“ License, Fencing Contractor “C-13” License. Contractor must have and maintain the license
throughout the duration of the project.

Prequalification of Bidders: As a condition of bidding for this Project, and in accordance with Uniform Construction Coast
Account Procedures under Public Contract Code Section §22000 et seq, prospective bidders are required to complete in
full the Districts informal bidding application. The application can be found on the EUHSD Purchasing Department website,
at the following link, https://www.euhsd.org/departments/business-services/purchasing/cupccaa-registration/ and must
be fully completed and received prior to bid opening. Bids will not be accepted if a Contractor has not been
prequalified where prequalification is required. Contractors will be notified by telephone or email of their
prequalification status within a reasonable period after submission of their application.

“Mandatory” Pre-Bid Conference/Job Walk: District will conduct a “mandatory” pre-bid conference/site walk on
Friday, September 22, 2023, at 10:00 AM, San Elijo Middle School Admin building in front parking lot by the flag
pole. Any bid submitted by a Bidder who does not attend the mandatory pre-bid conference shall be considered
a non-responsive bid.

Obtaining Plans & Specifications: Plans and Specifications for this bid will be posted on the District’s website:
https://www.smusd.org/departments/Purchasing/bids

Bid Security: Each bid shall conform and be responsive to the bid plans, specifications and bid documents. Each
bid submittal shall be accompanied by bid security in the form of cash, cashier’s check, certified check, or bidder’s
bond executed by an admitted surety insurer, and made payable to the San Marcos Unified School District, in the face
amount of ten percent (10%) of the contract amount.

Performance & Payment Bonds: The successful bidder will be required to furnish the District with a Performance
Bond equal to 100% of the successful bid, and a Payment Bond equal to 100% of the successful bid, prior to
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execution of the Contract. All bonds are to be secured from a surety company that meets all of the State of
California bonding requirements, as defined in Code of Civil Procedure section 995.120, and is authorized by the
State of California, and all documents required by Code of Civil Procedure section 995.660, to the extent required
by law.!

Pursuant to the provisions of Public Contract Code section 22300, the successful bidder may substitute certain
securities for funds withheld by District to ensure his performance under the Contract. At the request and expense
of the successful bidder, securities equivalent to any amount withheld shall be deposited at the discretion of
District, with either District or a state or federally chartered bank, as the escrow agent, who shall then pay any
funds otherwise subject to retention to the successful bidder. Upon satisfactory completion of the Contract, the
securities shall be returned to the successful bidder.

Insurance: All bidders shall agree to obtain and maintain in full effect all required insurance with limits not less
than the amounts indicated. Bidders who fail to comply with the insurance requirements of this contract may
have their bids rejected as non-responsive at the election of the District.

Prevailing Wage Rates: The Director of Industrial Relations has determined the general prevailing rate of per
diem wages in the locality in which this work is to be performed for each craft or type of worker needed to execute
the Contract which will be awarded to the successful bidder, copies of which are available online at
http://www.dir.ca.gov/dIsr. A copy of these rates shall be posted by the successful bidder at the job site. The
successful bidder, and all subcontractor(s) under the successful bidder as well as all subcontractors of any tier,
shall comply with all applicable Labor Code provisions, which include, but are not limited to, registration with the
DIR for the duration of the work performed on the Project, the payment of not less than the required prevailing
rates to all workers employed by them in the execution of the Contract, reporting compliance to the DIR, the
employment of apprentices, the hours of labor and the debarment of contractors and subcontractors.

This Project is a public work and subject to prevailing wage requirements per Labor Code §1720 et seq. The
bidder/contractor and all subcontractors of every tier shall pay laborers performing any portion of the Project not
less than the prevailing wage rate established for the labor provided. Pursuant to Labor Code §1771.4(a)(4),
prevailing wage rate monitoring and enforcement shall be by the California Department of Industrial Relations
(“DIR”). Each bidder must be registered with the DIR pursuant to Labor Code §1725.5 in order to be qualified to
submit a bid or to perform work on this Project. Bids submitted by contractors not registered with the DIR will be
rejected as non-responsive. All listed subcontractors in the bid also must be registered with the DIR at the time of
bid opening. At all times during performance of the Project, the bidder/contractor and all subcontractors, of any
tier, must be registered with the DIR. Bidders/contractors may register with the DIR online at
http://www.dir.ca.gov/Public-Works/PublicWorks.html.

Award of Contract: Pursuant to Public Contract Code Section 10126 (c) (2) the District declares that the following
method shall be used to determine the lowest, responsive bidder on the project: Total Base Bid.

District’s Contact Person: Please direct any inquiries to this informal bid solicitation to Vicki Capozza, Buyer, at
(760) 290-2374 or vicki.capozza@smusd.org.

Reservation of Rights: The District reserves the right to reject any or all bids, to accept or to reject any one or
more items on a bid, or to waive any irregularities or informalities in the bids or in the bidding process. No bidder
may withdraw its bid for a period of sixty (60) days after the date set for the opening of bids.

" A payment bond must be filed for a contract involving expenditure in excess of $25,000 (Civil Code Section 3247 (a) and may be
required for contracts involving smaller expenditures at the option of the District.
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INFORMATION FOR CONTRACTORS - Specific

The following information is specific to this Informal Bid.

(A) “Mandatory” Pre-Bid Conference/Job Walk: District will conduct a “mandatory” pre-bid conference/site
walk on Friday, September 22, 2023 at 10:00 AM at San Elijo Elementary School Admin building in front
parking lot by the flag pole. Any bid submitted by a pre-qualified Contractor who does not attend the
mandatory pre-bid conference shall be considered a non-responsive bid.

(B) Obtaining Plans & Specifications: Plans and Specifications for this bid are found in this document.

(C) Instruction for Bidders: Bidder and Subcontractors DIR Registered Contractor Status.
Bidder Status. In addition to other requirements in this bid package relating to Bidder qualifications, a
contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, or engage in the
performance of any contract for public work unless currently registered and qualified to perform public work
pursuant to Labor Code §1725.5. Bidder must be registered with the DIR at the time of bid opening or the bid
will be rejected as non-responsive. Bidder may register with DIR at http://www.dir.ca.gov/Public-
Works/PublicWorks.html.

Listed Subcontractors’ Status. All Subcontractors listed in Bidder’s Bid also must be Registered with the DIR at
the time of bid submission. Bidders must include listed subcontractors’ DIR registration number with the bid,
or if the listed subcontractor’s DIR registration number is not known at time of bid submittal, then the
subcontractor’s DIR registration number may be submitted to District within twenty-four hours (24) of bid
opening. Pursuant to Labor Code §1771.1 an inadvertent error in listing a subcontractor who is not registered
with DIR in a bid or proposal shall not be grounds for filing a bid protest or grounds for considering the bid
nonresponsive, provided that any of the following apply: (1) The subcontractor is registered prior to the bid
opening; (2) Within 24 hours after the bid opening, the subcontractor is registered and has paid the penalty
registration fee specified in subparagraph (E) of paragraph (2) of subdivision (a) of Section 1725.5; or (3) The
subcontractor is replaced by another registered subcontractor pursuant to Section 4107 of the Public Contract
Code.

DIR Registration Verification. A form of DIR Registration — Verification is included with the Contract Documents.
Each Bidder shall submit the completed DIR Registration Verification Form executed by a duly authorized officer
or employee of the Bidder with the Bidder’s bid or proposal.

(D) Interpretation Of Documents And Addenda: If the Contractor is contemplating submitting a bid for the
proposed contract and is in doubt as to the true meaning of any part of the specifications, or other
proposed contract documents, or finds discrepancies in, or omissions from the specifications, they are
instructed to email their inquiry to Vicki Capozza at vicki.capozza@smusd.org, as soon as possible. Any
interpretation or correction of the proposed documents will be made by Addendum duly issued by the
District and a copy will be sent via email to all Contractors on the pre-qualification list. The District will
not be responsible for any other explanation or interpretation of the proposed documents. Deadline for
questions and or clarifications September 29, 2023 by 4:00 PM. No addenda will be issued 72 hours
before bid closing.

(E) BID SUBMITTALS

(1) _Submittal Date & Time: Bids shall be received at the District Office, Purchasing Department located
at 255 Pico Ave STE 250, San Marcos, CA 92069, no later than 2:00 PM on October 17, 2023. Informal
bid submittals shall be opened and publicly read aloud at the above-stated time and place. The
District does not accept any bid submittals by email or fax.

INFORMATION FOR BIDDERS — SPECIFIC 5
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(4)
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Concrete & Fencing Upgrades for San Elijo MS

Mailing / Delivering the Bid: The Bidder is ultimately responsible for the timely submittal of the
Bidder’s sealed Bid Package. To ensure that the bid package remains sealed until the bid opening
date and time, clearly indicate the Bid # on the outside of the package, or at a minimum, on the
sealed envelope that may be placed inside of the mailing package or carton.

If the package is sent via U.S. Postal Service, U.P.S., FedEx, etc., all packages must be clearly
addressed to:

San Marcos Unified School District

Attn: Purchasing Department, Bid #2023-7

255 Pico Ave, STE 250

San Marcos, CA 92069

If the package is hand-delivered prior to or at bid opening, bring Bidder’s sealed Bid Package to the
Purchasing Department, District Services Offices.

Bid Submittal Documents: A Bidder’s bid submittal must include the following items, completely
filled out and signed by authorized signatory personnel of the Bidder’s company, in order to be
considered a responsive bid:

Bid Form

Bid Bond

Designation of Subcontractors

Non-Collusive Bidding Declaration

Contractor’s Certification Regarding Workers’ Compensation

Contractor’s Verification of Contractor and Subcontractors’ DIR Registration
Fingerprinting Certification

ANENENENENENEN

The above referenced forms are included in this bid document. Bidders will be responsible for the
cost of reproducing the above referenced bid documents.

IMPORTANT: With the exception of the Bid Bond form, all documents that are required to be
submitted in the Bidder’s Bid Submittal Package must be submitted in the District’s original document
format.

Bid Security: Each bid shall conform and be responsive to the bid plans, specifications and bid
documents. Each bid submittal shall be accompanied by bid security in the form of cash, cashier’s
check, certified check, or bidder’s bond executed by an admitted surety insurer, and made payable to
the San Marcos Unified School District, in the face amount of ten percent (10%) of the contract
amount.

Modifications: Changes in or additions to the bid form, recapitulations of the work bid upon,
alternative proposals, or any other modification of the bid form which is not specifically called for in
the contract documents may result in the District's rejection of the bid as not being responsive to the
invitation to bid. No oral or telephonic modification of any bid submitted will be considered and a
telegraphic modification may be considered only if the postmark evidences that a confirmation of the
telegram duly signed by the bidder was placed in the mail prior to the opening of bids.

Erasures/Mutilation of Bid Documents: The bid form submitted must not contain any erasures,
interlineations, or other corrections unless each such correction is suitably authenticated by affixing

INFORMATION FOR BIDDERS — SPECIFIC 6



San Marcos Unified School District INFORMAL BID #2023-7

(F)

(6)

(H)

U

V)

(K)

Concrete & Fencing Upgrades for San Elijo MS

in the margin immediately opposite the correction the surname or surnames of the person or persons
signing the bid.

Determination Method of Award of Contract: Pursuant to Public Contract Code Section 20103.8 the
District declares that the following method shall be used to determine the lowest, responsive bidder on
the project: Total Base Bid

Labor Compliance Program: This contract will be monitored by the California Department of Industrial
Relations to ensure compliance with prevailing wage requirements. All contractors, subcontractors, bidders
and laborers performing work on the Project are required to comply with the applicable Labor Code
requirements (Labor Code §1725.5 and §1771.4, respectively.

Projects funded the proceeds of the District’s Prop M ballot initiative will also be subject to the District’s own
labor compliance program.

Prevailing Wage Requirements: The Director of Industrial Relations has determined the general
prevailing rate of per diem wages in the locality in which this work is to be performed for each craft or
type of worker needed to execute the Contract which will be awarded to the successful bidder, copies of
which are available online at http://www.dir.ca.gov/dIsr. A copy of these rates shall be posted by the
successful bidder at the job site. The successful bidder, and all subcontractor(s) under him, shall comply
with all applicable Labor Code provisions, which include, but are not limited to the payment of not less
than the required prevailing rates to all workers employed by them in the execution of the Contract, the
employment of apprentices, the hours of labor and the debarment of contractors and subcontractors.

Bond Requirements: The successful bidder will be required to furnish the District with a Performance
Bond equal to 100% of the successful bid, and a Payment Bond equal to 100% of the successful bid, prior
to execution of the Contract. All bonds are to be secured from a surety company that meets all of the
State of California bonding requirements, as defined in Code of Civil Procedure section 995.120, and is
authorized by the State of California, and all documents required by Code of Civil Procedure section
995.660, to the extent required by law.

Substitution of Securities: Pursuant to the provisions of Public Contract Code section 22300, the
successful bidder may substitute certain securities for funds withheld by District to ensure his
performance under the Contract. At the request and expense of the successful bidder, securities
equivalent to any amount withheld shall be deposited at the discretion of District, with either District or a
state or federally chartered bank, as the escrow agent, who shall then pay any funds otherwise subject to
retention to the successful bidder. Upon satisfactory completion of the Contract, the securities shall be
returned to the successful bidder.

Insurance Requirements: The Contractor shall maintain adequate insurance to protect him/herself and the
District from claims for damages or personal injury, including death, damage to property and loss of property,
and from claims under Workers’ Compensation Acts, which may arise from operations under a contract with
the District. The Contractor shall be required to file the following proofs of such insurance with the District
prior to receiving authorization to proceed on a contract:
Certificate of Insurance, both naming the San Marcos Unified School District as an additional insured,
confirming the following minimum coverage:
$2,000,000 combined single limit general liability coverage, and
$1,000,000 automobile liability coverage,
Endorsements to the above policies naming San Marcos Unified School District as an
additional insured.

INFORMATION FOR BIDDERS — SPECIFIC 7
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INFORMATION FOR BIDDERS — SPECIFIC

Concrete & Fencing Upgrades for San Elijo MS

Proof of Workers” Compensation coverage (or proof that coverage is not
required/applicable.)

Should any of the above described policies be canceled prior to their expiration dates, the issuing
company shall mail 30 days written notice of cancellation to the District. The Contractor shall maintain
current insurance documents, for all of the above coverages, on file at the District during the term of any
contract with the District.

Withdrawal of Bids: Any bidder may withdraw his/her bid either personally, by written request, or by
telegraphic request confirmed in the manner specified above at any time prior to the scheduled closing
time for receipt of bids. No bidder may withdraw its bid for a period of sixty (60) days after the date set
for the opening of bids.

Reservation of Rights: The District reserves the right to reject any or all bids, or to waive any irregularities
or informalities in any bids or in the bidding. The award of the contract, if made by the District, will be to
the lowest responsible bidder therefore.
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SPECIFICATIONS: SPECIAL CONDITIONS

1. TIME OF PERFORMANCE: Work under this contract shall be scheduled and coordinated in compliance with the
following:

a. Contractor anticipated start date on or about November 1, 2023.
b. The project completion date is March 31, 2024.

2. LIQUIDATED DAMAGES: If the work under this contract is not ready for the intended use by the specified time
period, the agreed upon liquidated damages established in Article 6 of the General Conditions is Five hundred
Dollars ($500.00) per day for each calendar date completion is delayed.

3. DOCUMENTS FURNISHED: The number of copies of drawings and specifications to be furnished to Contractor
free of change, per Article 3 of the General Conditions is One (1).

4. BID BOND: A Bid Bond is required of Bidders in the amount of 10% of the Bidder’s Total Amount of the Bid as
reflected on the Bidder’s Bid Sheets.

5. PAYMENT AND PERFORMANCE BONDS: Before the District issues the District Purchase Order/Notice to
Proceed, the Contractor shall submit the following required bonds to the Offices of Contract Services:

e PAYMENT BOND: A Payment Bond in the amount of no less than One Hundred Percent
(100%) of the Contract Amount as stated in the Agreement between the District and the
Contractor.

e PERFORMANCE BOND: A Performance Bond in the amount of no less than One Hundred
Percent (100%) of the Contract Amount as stated in the Agreement between District and
the Contractor.

6. INSURANCE: The Contractor shall maintain adequate insurance to protect him/herself and the District from
claims for damages or personal injury, including death, damage to property and loss of property, and from claims
under Workers’ Compensation Acts, which may arise from operations under a contract with the District. The
Contractor shall be required to file the following proofs of such insurance with the District prior to receiving
authorization to proceed on a contract:

e  Certificate of Insurance, both naming San Marcos Unified School District as an additional
insured, confirming the following minimum coverage:
= 52,000,000 combined single limit general liability coverage, and
= 51,000,000 automobile liability coverage,

e Endorsements to the above policies naming San Marcos Unified School District as an
additional insured.

e Proof of Workers’” Compensation coverage (or proof the coverage is not required /
applicable).

e  Builders Risk Insurance: Builder’s Risk (or Course of Construction Coverage), Applicable Fire
Insurance (See Article 22) Project Replacement Value at ... 100% (One Hundred
Percent).

Should any of the above described policies be canceled prior to their expiration dates, the issuing
company shall mail 30 days written notice of cancellation to the District. The Contractor shall maintain
current insurance documents, for all of the above coverages, on file at the District during the term of any
contract with the District.

SPECIFICATIONS — SPECIAL CONDITIONS 9
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7. NOTICE TO PROCEED: The District shall provide a Notice to Proceed to the contractor by e-mail or fax, and then
followed up by mailing the original Notice to the Contractor.

8. EXECUTED COPIES: The number of executed copies of the Agreement, the Performance Bond, and the
Payment Bond for Public Works required is One (1).

9. LICENSE CLASSIFICATION: Each bidder shall be a licensed Contractor pursuant to the Business and Professional
Code and shall be licensed in the following classification: General Engineering Contractor “A” License, General
Building Contractor “B” License, Concrete Contractor “C-8“ License, Fencing Contractor “C-13” License.

10. FINGERPRINTING: Pursuant to the provisions of article 73 of the General Conditions:
District Determination of Fingerprinting Requirement Application is as follows:

The District has considered the totality of the circumstances concerning the Project and has determined
that the Contractor and Contractor’s employees,

a) _X__ are subject to the requirements of Education Code section 45125.2 and
Paragraph (a) of Article 73 of the General Conditions.

b) are not subject to the requirements of Education Code section 45125.2
and Paragraph (b) of Article 73 of the General Conditions.

11. CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS: Contractor/Bidder must submit to the District the
form (included with the Contract Documents) of Verification of Registration with the California Department of
Industrial Relations required pursuant to Labor Code section 1725.5 and must also provide to the District the
listed subcontractors’ DIR registration numbers as part of their bid submittal. Contractor must also require
subcontractors of every tier to be registered with the DIR and to provide proof of such registration to the
contractor/subcontractor under whom they are working in order to ensure registration and compliance with
California Labor Code provisions pertaining to prevailing wage monitoring and compliance (generally, Labor
Code section 1720 et seq.) Contractor agrees to provide the District with any labor compliance monitoring
information upon request.

SPECIFICATIONS — SPECIAL CONDITIONS 10
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SPECIFICATIONS — SPECIAL CONDITIONS

Warranty;
All labor and materials to come with a minimum 1-year warranty for materials and labor.

SPECIFICATIONS — SPECIAL CONDITIONS 11
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SPECIFICATIONS — SCOPE OF WORK

Concrete & Fencing Upgrades

Area 1: Bike Racks

Contractor to remove turf and dirt area, make necessary landscape modifications, prep, form
and pour new concrete pad to receive new chain link fencing and bikes racks all per provided
drawing and specifications.

Area 2: Drop off Area

Contractor to prep, supply and install new bollards at drop off area and remove and reinstall
concrete benches all per provided drawing and specifications.

Area 3: Ceramics Patio

Contractor to prep native soil, form and pour concrete pad and supply and install fencing and

gate all per provided drawing and specifications.

DISTRICT TO PROVIDE TEMPORARY BARRIERS / FENCING AS NEEDED

SPECIFICATIONS — PLANS & SPECIFICATIONS 12
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LINK FOR TECHNICAL SPECIFICATIONS

Document Title: 2023-7 - Concrete & Fencing Upgrades for SEMS - Specifications —
Technical Specifications

SPECIFICATIONS — TECHNICAL SPECIFICATIONS 13
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SPECIFICATIONS - CAMPUS MAP

Under Bids on the website, please click the following:

Document Title: 2023-7 Concrete & Fencing Upgrade for SEMS — Campus Map

SPECIFICATIONS — GENERAL CONDITIONS 14
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SPECIFICATIONS — GENERAL CONDITIONS

Note: Those Articles/sections which are reflected/printed with/as a strikethrough are Articles/sections
which the District is thereby indicating are not applicable to this specific bid/project.
CONTENTS

Article No.

1. DEFINITIONS .ottt b s b s aa s ba s b e sab s saa e saa s e be s
2. DRAWINGS AND SPECIFICATIONS ... .
3. COPIES FURNISHED ..ottt bbb
4. OWNERSHIP OF DRAWINGS .......cocvviiiiiiins

5. DETAIL DRAWINGS AND INSTRUCTIONS

6. TIME FOR COMPLETION AND LIQUIDATED DAMAGES

7. PROGRESS SCHEDULE

8. CONTRACT SECURITY ...

9. ASSIGNMENT e s a s s ba s s ba e s ba e
10. PROHIBITED INTERESTS . .ottt st saa s be s
11. SEPARATE CONTRACTS .. ab s s ba s s aa e e s s ba e e sanes
12. SUBCONTRACTING ...ttt s a e s s aa e s s ba e s s e e e s sba e e s sanes
13. DISTRICT’S RIGHT TO SUSPEND CONTRACT ......eiutiiiiiieiiniieiteieeiteiteie ettt sre s sre s s snesresnesnesnesnesnens
14. ADJUSTMENTS TO CONTRACT PRICE AND CONTRACT TIME ...
15. DISTRICT'S RIGHT TO TERMINATE CONTRACT. ...ccittiitiiieireete sttt st st sne s
16. LCT N 2 A I R
17. NOTICE AND SERVICE THEREOF ......ooiiiiiiiiiiiiiiiiiic et
18. WORKERS ..
19. WAGE RATES, PAYROLL RECORDS AND DEBARMENT ........cccuvvuinee.

20. APPRENTICES

21. HOURS OF WORK. ......cooviiiiiiiiiiiiicc i,

22. WORKERS' COMPENSATION INSURANCE ......

23. COMMERCIAL GENERAL LIABILITY AND PROPERTY DAMAGE

24. BUILDER'S RISK/APPLICABLE INSTALLATION/FIRE INSURANCE

25. PROOF OF CARRIAGE OF INSURANCE ......ccuiiiiiiiiiiiiiiiii i
26. INDEMNIFICATION .ottt bbb sa e s sa e s b e s aa e e saa s saeeeas
27. LAWS AND REGULATIONS ..ooiiiii i aaa e .
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SPECIFICATIONS - GENERAL CONDITIONS

Article 1. DEFINITIONS

a. The "District" and "Contractor" are those mentioned as such in the agreement. For convenience and brevity, these terms, as well
as terms identifying other persons involved in the contract are treated throughout the contract documents as if they are of singular
number and masculine gender.

b.  "Subcontractor," as used herein, includes those having a direct contract with Contractor and one who furnishes material worked
to a special design according to plans and specifications of this work, but does not include one who merely furnishes material not so
worked.

c.  "Surety" is the person, firm, or corporation, admitted as a California admitted surety that executes as surety the Contractor's
Performance Bond and Payment Bond for Public Works.

d. "Provide" shall include "provide complete in place," that is, "furnish and install."

e.  Words such as "indicated," "shown," "detailed," "noted," "scheduled," or words of similar meaning shall mean that reference is
made to the drawings, unless otherwise noted. It shall be understood that the direction, designation, selection, or similar import of the
Architect is intended, unless stated otherwise.

f. "Work" of the Contractor or subcontractor includes labor or materials or both.

g. Theterm "day" as used herein shall mean calendar day unless otherwise specifically designated.
h.  Where the words "equal," "equivalent," "satisfactory," "directed," "designated," "selected," "as required," and words of similar
meaning are used, the written approval, selection, satisfaction, direction, or similar action of the Architect is required.

i.  Where the word "required" and words of similar meaning are used, it shall mean, "as required to properly complete the work as
required by the Architect," unless stated otherwise.

j. The word "perform" shall be understood to mean that the Contractor, at Contractor's expense, shall perform all operations
necessary to complete the work, including furnishing of necessary labor, tools, and equipment, and further including the furnishing and
installing of materials that are indicated, specified, or required to complete such performance.

k.  Where the words "acceptable," "
the Architect and District is intended.

acceptance," or words of similar import are used, it shall be understood that the acceptance of

I Where shown, the words "includes," and "including," do not limit the work to the items following those words.
Article 2. DRAWINGS AND SPECIFICATIONS

a. Contract Documents. Contract Documents are complementary, and what is called for by one shall be as binding as if called for by
all. The intention of documents is to include all labor and materials, equipment, and transportation necessary for the proper execution
of the work. Materials or work described in words which as applied have a well-known technical or trade meaning shall be deemed to
refer to such recognized standards.

b. Interpretations. Drawings and specifications are intended to be fully cooperative and to agree. However, if Contractor observes
that drawings and specifications are in conflict, he shall promptly notify the architect in writing and any necessary changes shall be
adjusted as provided in contract for changes in work. If such conflict arises, the following order of precedence shall generally apply,
provided, however, that the order of precedence shall not be so rigidly interpreted as to affect an absurd or costly result:

1. Special Conditions shall take precedence over General Conditions.

2. Technical Specifications implement, in additional detail, the requirements of the General Conditions. In the event of
conflict between the Technical Specifications and the General Conditions, the General Conditions shall take precedence.
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3. Inthe event of a conflict between the Technical Specifications and the drawings, the higher quality, higher quantity and
most stringent requirements shall be deemed to apply and shall govern as to materials, workmanship, and installation
procedures.

4.  With regard to drawings:

(a) Figures govern over scaled dimensions;

(b) Larger details govern over general drawings;

(c) Addenda/change order drawings govern over contract drawings;
(d) Contract drawings govern over standard drawings.

5.  Work not particularly shown or specified shall be the same as similar parts that are shown or specified.
c.  Misunderstanding of drawings and specifications shall be clarified by the architect, whose decisions shall be final.

d. Standards, Rules, and Regulations referred to are recognized printed standards and shall be considered as one and a part of these
specifications within limits specified.

Article 3. COPIES FURNISHED

Contractor will be furnished, free of charge, copies of drawings and specifications as set forth in Special Conditions. Additional copies
may be obtained at cost of reproduction.

Article 4. OWNERSHIP OF DRAWINGS

All drawings, specifications, and copies thereof furnished by District are its property. They are not to be used on other work and with
exception of signed contract sets, are to be returned to District on request at completion of work.

Article 5. DETAIL DRAWINGS AND INSTRUCTIONS

a. In case of ambiguity, conflict, or lack of information, architect shall furnish with reasonable promptness additional instructions, by
means of drawings or otherwise, necessary for proper execution of work. For purposes of this section "reasonable promptness" shall
mean as soon as possible in order for Contractor to execute the work. If the item is identified by the Contractor as a critical path item,
"reasonable promptness" shall mean no more than five business days. All such drawings and instructions shall be consistent with
contract documents, true developments thereof, and reasonably inferable therefrom.

b.  Work shall be executed in conformity therewith and Contractor shall do no work without proper drawings and instructions.
Article 6. TIME FOR COMPLETION AND LIQUIDATED DAMAGES

a. Project shall be commenced on or before the date stated in District's notice to the contractor to proceed and shall be completed
by Contractor in the time specified in the Special Conditions. The District is under no obligation to consider early completion of the
project and the contract completion date shall not be amended by the District's acceptance of the Contractor's proposed earlier
completion date. Furthermore, Contractor shall not, under any circumstances receive additional compensation from the District for
indirect, general, administrative or other forms of overhead costs for the period between the time of earlier completion proposed by
the Contractor and the official contract completion date. If the work is not completed in accordance with the foregoing, it is
understood that the District will suffer damage. It being impractical and infeasible to determine the amount of actual damage, it is
agreed that Contractor shall pay to District as fixed and liquidated damages, and not as a penalty, the sum stipulated in the Special
Conditions for each calendar day of delay until work is completed and accepted. Contractor and his/her surety shall be liable for the
amount thereof. Any money due or to become due the Contractor may be retained to cover said liquidated damages. Should such
money not be sufficient to cover said liquidated damages, District shall have the right to recover the balance from the Contractor or
his/her sureties, who will pay said balance forthwith. Regardless of the time lines in the schedule submitted by Contractor, no delay
claims shall be accepted by District unless the event or occurrence delays the completion of the Project beyond the contractual
completion date.

b. Contractor shall abide by District's determination of what constitutes inclement weather based upon the inspector or
geotechnical engineer's recommendation. A bad weather day is a day when the weather causes unsafe work conditions or is
unsuitable for work that should not be performed during inclement weather (i.e., exterior finishes). Time extensions shall only be
granted when the work that is stopped during inclement weather is on the critical path of the Project schedule. The District's
consideration of time extension requests will take into account situations when rain days exceed the normal frequency and amount
based on the closest weather station data averaged over the past three years, for the period of this contract and when Contractor can
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show such rain days impact the critical path. Contractor shall be expected to perform all work he can possibly complete during
inclement weather (i.e., interior work).

c. Extension of Time. Contractor shall not be charged liquidated damages because of any delays in completion of work due to
unforeseeable causes beyond the control and without the fault or negligence of Contractor including, but not restricted to: acts of
God, or of public enemy, acts of Government, acts of District or anyone employed by it or acts of another Contractor in performance of
a contract with District, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, and unusually severe weather or
delays of subcontractors due to such causes. Contractor shall within five (5) days of beginning of any such delay (unless District grants a
further period of time prior to date of final settlement of the contract) notify District in writing of causes of delay; thereupon District
shall ascertain the facts and extent of delay and grant extension of time for completing work when, in its judgment, the findings of fact
justify such an extension. The District's findings of fact thereon shall be final and conclusive on all parties. In case of a continuing
cause of delay, only one claim is necessary. Time extensions to the project should be requested by the Contractor as they occur and
without delay. Regardless of the time lines in the schedule submitted by Contractor, no delay claims shall be accepted by District
unless the event or occurrence delays the completion of the project beyond the contractual completion date.

d. Determining Damages for Delay. District's liability to Contractor for delays for which District is responsible shall be limited to an
extension of time for delays unless such delays were unreasonable under the circumstances involved and were not within the
contemplation of the parties when the contract was awarded. Contractor agrees that the District’s representative shall determine the
actual costs to Contractor of any delay for which Contractor may claim damages from District. Such costs, if any, shall be directly
related to the project, and shall not include costs that would be borne by the Contractor in the regular course of business, including,
but not limited to, office overhead and ongoing insurance costs. The District shall not be liable for any damages which the Contractor
could have avoided by any reasonable means including, but not limited to, the judicious handling of forces, equipment, or plant.

e. Removal or Relocation of Main or Trunk line Utility Facilities. The Contractor shall not be assessed for liquidated damages for
delay in completion of the project, when such delay was caused by the failure of the awarding authority of this contract or the owner
of the utility to provide for removal or relocation of the existing main or trunk line utility facilities; however, when the Contractor is
aware that removal or relocation of an existing utility has not been provided for, Contractor shall promptly notify the awarding
authority and the utility in writing, so that provision for such removal or relocation may be made to avoid and minimize any delay
which might be caused by the failure to remove or relocate the main or trunk line utility facilities, or to provide for its removal or
relocation. In accordance with section 4215 of the Government Code, if the Contractor while performing the contract discovers any
existing main or trunk line utility facilities not identified by the public agency in the contract plans or specifications, he shall
immediately notify the public agency and utility in writing. The public utility, where they are the owner, shall have the sole discretion
to perform repairs or relocation work or permit the Contractor to do such repairs or relocation work at a reasonable price. The
Contractor shall be compensated for the costs of locating, repairing damage not due to the failure of the Contractor to exercise
reasonable care, and removing or relocating such utility facilities not indicated in the plans and specifications with reasonable accuracy
and for equipment on the project necessarily idled during such work. Such compensation shall be in accordance with the extra work
provisions set out at Article 40 hereof.

Article 7. PROGRESS SCHEDULE

a.  Within fourteen (14) days after the date of the Award of the Contract, Contractor shall prepare a baseline progress schedule in
hard copy and disk form and shall submit this schedule for the District's approval. The schedule shall clearly identify all staffing and
other resources which in the Contractor's judgment are needed to complete the project within the time specified for completion. The
schedule shall include milestones and shall include the "critical path" of construction. The Contractor is fully responsible to determine
and provide for any and all staffing and resources at levels which allow for good quality and timely completion of the project; the
District's approval of the progress schedule does not relieve the Contractor of any such responsibility. Contractor's failure to
incorporate all elements of work required for the performance of the contract or any inaccuracy in the schedule shall not excuse the
Contractor from performing all work required for a completed project within the specified contract time period, notwithstanding the
District's acceptance of the schedule. The first payment will not be made unless the District has been provided and has accepted the
project schedule.

b. The schedule shall allow enough time for inclement weather. Such schedule shall indicate graphically the beginning and
completion dates of all phases of construction, and shall indicate the critical path for all critical, sequential time related activities. All
required schedules shall indicate "float time" for all “slack" or "gaps" in the non-critical activities. Submitted construction schedules
shall have a duration which does not exceed the contract time. Excess time may be picked up with "float time" at the discretion of the
District. A "bar chart" in reasonably complete detail shall be adequate in contracts over $1 million and shall show critical path items.
All required schedules shall be periodically updated to reflect changes in the status of the job, including weather delays. At a
minimum, the Contractor shall be required to provide and keep updated a monthly schedule in order to prevent delay claims.

Article 8. CONTRACT SECURITY
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Unless otherwise specified in Special Conditions, Contractor shall furnish a surety bond in an amount equal to 100 percent of contract price
as security for faithful performance of this contract and shall furnish a separate bond as security for payment of persons performing labor
and furnishing materials in connection with this contract. The Payment Bond must be in the amount of 100 percent of the total amount
payable. Both the Payment and the Performance Bonds must be executed by an admitted Surety approved to conduct business in the State
of California which meets the highest standards the District is legally permitted to establish. Aforesaid bonds shall be in form set forth in
these contract documents. Upon request of Contractor, District will consider and accept multiple sureties on such bonds.

Article 9. ASSIGNMENT

Contractor shall not assign this contract or any part thereof without prior written consent of District. Any assignment of money due or
to become due under this contract shall be subject to a prior lien for services rendered or material supplied for performance of work
called for under said contract in favor of all persons, firms, or corporations rendering such services or supplying such materials to the
extent that claims are filed pursuant to the Civil Code, the Code of Civil Procedure, and/or the Government Code.

Article 10. PROHIBITED INTERESTS

No official of District and no District representative who is authorized in such capacity and on behalf of District to negotiate, make,
accept, or approve, or to take part in negotiating, making, accepting or approving any architectural, engineering, inspection,
construction or material supply contract or any subcontract in connection with construction of project, shall be or become directly or
indirectly interested financially in this contract or in any part thereof. No officer, employee, architect, attorney, engineer or inspector
of or for District who is authorized in such capacity and on behalf of District to exercise any executive, supervisory or other similar
functions in connection with construction of project, shall become directly or indirectly interested financially in this contract or in any
part thereof.

Article 11. SEPARATE CONTRACTS

District reserves the right to let other contracts in connection with this work or other work at the same site. Contractor shall afford other
contractors reasonable opportunity for introduction and storage of their materials and execution of their work and shall properly connect
and coordinate his/her work with theirs.

If any part of Contractor's work depends for proper execution or results upon work of any other contractor, the Contractor shall
inspect and promptly report to architect any defects in such work that renders it unsuitable for such proper execution and results.
His/her failure to inspect and report shall constitute his/her acceptance of other contractor's work as fit and proper for reception of
his/her work, except as to defects which may develop in the other contractor's work after execution of contractor's work.

To insure proper execution of his/her subsequent work, Contractor shall measure and inspect work already in place and shall at once report
to the architect any discrepancy between executed work and contract documents.

Contractor shall ascertain to his/her own satisfaction the scope of the project and nature of any other contracts that have been or may be
awarded by District in prosecution of project to the end that Contractor may perform this contract in the light of such other contracts, if any.
Nothing herein contained shall be interpreted as granting to Contractor exclusive occupancy at site of project. Contractor shall not cause any
unnecessary hindrance or delay to any other contractor working on project. If simultaneous execution of any contract for project is likely to
cause interference with performance of some other contract or contracts, District shall decide which contractor shall cease work temporarily
and which contractor shall continue or whether work can be coordinated so that contractors may proceed simultaneously. District shall not
be responsible for any damages suffered or for extra costs incurred by Contractor resulting directly or indirectly from award, performance, or
attempted performance of any other contract or contracts on project, or caused by any decision or omission of District respecting the order
of precedence in performance of contracts.

Article 12. SUBCONTRACTING

a. Contractor agrees to bind every subcontractor by terms of the contract as far as such terms are applicable to subcontractor’s
work and understands that all subcontractors of any tier performing work on the Project are subject to registration with the
Department of Industrial Relations pursuant to Labor Code §1725.5 and 1771.1. Failure to register with the DIR or expiration of
registration at any time during the duration of work on the Project shall be grounds for termination of subcontractor’s contract. If
Contractor subcontracts any part of this contract, Contractor shall be as fully responsible to District for the acts and omissions of
his/her subcontractor and of persons either directly or indirectly employed by his/her subcontractor, as he is for acts and omissions of
persons directly employed by himself. Nothing contained in these contract documents shall create any contractual relation between
any subcontractor and District. The District shall be deemed to be the third party beneficiary of the contract between the contractor
and subcontractor.
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b. District’s consent to or approval of any subcontractor under this contract shall not in any way relieve Contractor of his/her
obligations under this contract and no such consent or approval shall be deemed to waive any provision of this contract. The District
reserves the right of approval of all subcontractors proposed for use on this Project, and to this end, may require financial,
performance and such additional information as is needed to secure this approval. If a Subcontractor is not approved, the Contractor
shall promptly submit another of the same trade for approval.

c.  Substitution or addition of subcontractors shall be permitted only as authorized in chapter 4 (commencing at section 4100), part
1, division 2 of the California Public Contract Code.

Article 13. DISTRICT’S RIGHT TO SUSPEND WORK

The District may, in its reasonable discretion, and without invalidating or terminating the Contract, order the Contractor, in writing, to
suspend, delay or interrupt the Work in whole or in part for such period of time as the District may determine. The Contractor shall
resume and complete the Work suspended by the District in accordance with the District's directive, whether issued at the time of the
directive suspending the Work or subsequent thereto.

Article 14. ADJUSTMENTS TO CONTRACT PRICE AND CONTRACT TIME

In the event the District shall order suspension of the Work, an adjustment shall be made to the Contract Price for increases in the
direct cost of performance of the Work of the Contract Documents, actually caused by suspension, delay or interruption ordered by the
District; provided, however, that no adjustment of the Contract Price shall be made to the extent: (i) that performance is, was or would
have been so suspended, delayed or interrupted by another cause for which the Contractor is responsible under the Contract
Documents; or (ii) that an equitable adjustment is made or denied under another provision of the Contract Documents. The foregoing
notwithstanding, any such adjustment of the Contract Price shall not include any adjustment to increase the Contractor's overhead,
general administrative costs or profit, all of which shall remain as reflected in the Cost Breakdown submitted by the Contractor
pursuant to the Contract Documents. In the event of the District's suspension of the Work, the Contract Time shall be equitably

adjusted.
Article 15. DISTRICT'S RIGHT TO TERMINATE CONTRACT

District may, without prejudice to any other right or remedy, serve written notice of intent to terminate upon Contractor and his/her
surety stating its intention to terminate this contract if the Contractor (i) refuses or fails to prosecute the work or any separable part
thereof with such diligence as will insure its completion within the time specified or any extension thereof, or (ii) fails to complete said
work within such time, or (iii) if the Contractor should file a bankruptcy petition, or (iv) if he should make a general assignment for the
benefit of his/her creditors, or (v) if a receiver should be appointed on account of his/her insolvency, or (vi) if he should persistently or
repeatedly refuse or should fail, except in cases for which extension of time is provided, to supply enough properly skilled workers or
proper materials to complete the work in time specified, or (vii) if he should fail to make prompt payment to subcontractors or for
material or labor, or (viii) persistently disregard laws, ordinances or instructions of District, or (ix) otherwise be guilty of a substantial
violation of any provision of the contract, or (x) if he or his/her subcontractors should violate any of the provisions of this contract,
including, but not limited to, failure to register and maintain in full force and effect registration with the California Department of
Industrial Relations for purposes of labor compliance monitoring. The notice of intent to terminate shall state generally the reasons for
such intention to terminate. Unless within five days (5) days after the service of such notice, such condition shall cease or such
violation shall cease and satisfactory arrangements for the correction thereof be made, this contract shall be deemed to have ceased
and terminated. The Contractor then shall not be entitled to receive any further payment until work is finished. Upon the termination
of the contract as provided above, District shall immediately serve upon surety and contractor written notice of termination stating
that the contract has ceased and terminated. Surety shall have the right to investigate, take over and perform this contract, provided,
however, that if surety, within five (5) days after service upon it of said notice of termination, does not give District written notice of its
intention to take over and perform this contract and does not commence performance thereof within seven (7) days from the date of
service upon it of such notice of termination, District may take over the work and prosecute same to completion by contract or by any
other method it may deem advisable for the account and at the expense of Contractor. If Surety does not perform the project work
itself, the Surety shall consult with the District regarding its planned choice of a contractor or contractors to complete the project, and
upon request by District, Surety shall provide District Evidence of Responsibility of Surety's proposed contractor or contractors. District
shall be entitled to reject Surety's choice of contractor or contractors if District determines in is sole discretion that the contractor or
contractors are non-responsible. If Surety provides District written notice of its intention to take over and perform this contract, within
fourteen (14) days of such written notice of intent to take over and perform, Surety or its chosen contractor or contractors (if such
contractor or contractor's are approved by District) shall provide District a detailed Progress Schedule as specified in Article 7 above.
Contractor and his/her surety shall be liable to District for any excess cost or other damages occasioned the District as a result of Surety
or Surety's contractor or contractors takeover and performance. If the District takes over the work as hereinabove provided, the
District may, without liability for so doing, take possession of and utilize in completing the work such materials, appliances, plant, and
other property belonging to the Contractor as may be on the site of the work and necessary therefore.
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If the unpaid balance of the contract price exceeds the expense of finishing work, including compensation for additional architectural,
managerial, and administrative services, such excess shall be paid to Contractor. If such expense shall exceed such unpaid balance,
Contractor shall pay the difference to District. Expense incurred by District as herein provided, and damage incurred through
Contractor's default, shall be certified by architect.

The foregoing provisions are in addition to and not in limitation of any other rights or remedies available to the District.

Notwithstanding the foregoing provisions, this contract may not be terminated or modified where a trustee-in-bankruptcy has
assumed the contract pursuant to 11 U.S.C. sections 365 (Federal Bankruptcy Act).

Article 16. GUARANTEE

Besides guarantees required elsewhere, Contractor shall, and hereby does, guarantee all work for a period of one year after date of
acceptance of work by District. Contractor shall repair or replace any or all such work, together with any other work, which may be
displaced in so doing, that may prove defective in workmanship and/or materials within a one-year period from date of acceptance
without expense whatsoever to District, ordinary wear and tear, unusual abuse or neglect excepted. District will give notice of
observed defects with reasonable promptness. Contractor shall notify District upon completion of repairs.

In the event of failure of Contractor to comply with above-mentioned conditions within one week after being notified in writing,
District is hereby authorized to proceed to have defects repaired and made good at the expense of Contractor. Contractor hereby
agrees to pay costs and charges therefore immediately on demand.

If, in the opinion of the District, defective work creates a dangerous condition or requires immediate correction or attention to prevent
further loss to the District or to prevent interruption of operations of the District, the District will attempt to give the notice required by
this article. If the Contractor cannot be contacted or does not comply with the District's request for correction within a reasonable
time as determined by the District, the District may, notwithstanding the provisions of this article, proceed to make such correction or
provide such attention. The costs of such correction or attention shall be charged against the Contractor. Such action by the District
will not relieve the Contractor of the guarantees provided in this article or elsewhere in this contract.

This article does not in any way limit the guarantee on any items for which a longer guarantee is specified or on any items for which a
manufacturer gives a guarantee for a longer period. Contractor shall furnish District with all appropriate guarantee or warranty
certificates upon completion of the project.

Article 17. NOTICE AND SERVICE THEREOF

a. Any notice from one party to the other under the contract shall be in writing and shall be dated and signed by party giving such
notice or by the duly authorized representative of such party. Any such notice shall not be effective for any purpose whatsoever unless
served in one of the following manners:

1. If notice is given to District, by personal delivery thereof to District's representative or District's architect or by depositing
same in United States mail, enclosed in a sealed envelope addressed to District for attention of said representative or architect,
postage prepaid and registered;

2. If notice is given to Contractor, by personal delivery thereof to said Contractor or to his/her foreman at site of project, or by
depositing same in United States mail, enclosed in a sealed envelope addressed to said Contractor at his/her regular place of
business or at such other address as may have been established for the conduct of work under this contract, postage prepaid and
registered;

3. If notice is given to surety or other person, by personal delivery to such surety or other person or by depositing same in
United States mail, enclosed in a sealed envelope addressed to such surety or person at the address of such surety or person last
communicated by him to party giving notice, postage prepaid and registered.

4. If notice is served by mail, it shall be deemed received and all time periods associated with the giving of notice shall run from
the third day after mailing.

Article 18. WORKERS

a. Contractor shall at all times enforce strict discipline and good order among his/her employees. Contractor shall not employ on
work any unfit person or any one not skilled in work assigned to him.

b.  Any person in the employ of the Contractor whom District may deem incompetent or unfit shall be dismissed from work and shall
not again be employed on it except with the written consent of District.
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Article 19.  WAGE RATES, PAYROLL RECORDS AND DEBARMENT

a. The Contractor is aware of the requirements of California Labor Code sections 1720 et seq. and 1770 et seq., as well as California
Code of Regulations, Title 8, section 16000 et seq. (“Prevailing Wage Laws”), which require the payment of prevailing wage rates and
the performance of other requirements on certain “public works” and “maintenance” projects. Since this Project involves an
applicable “public works” or “maintenance” project, as defined by the Prevailing Wage Laws, and since the total compensation is
$1,000 or more, Contractor agrees to fully comply with such Prevailing Wage Laws, including but not limited to, registration of
Contractor and all subcontractors, of all tiers with the Department of Industrial Relations (DIR) pursuant to Labor Code §1771.1 and
1725.5 and the compliance monitoring and reporting requirements set forth in labor Code §1771.4. The Contractor shall obtain a copy
of the prevailing rates of per diem wages at the commencement of this Agreement from the website of the Division of Labor Statistics
and Research of the DIR located at www.dir.ca.gov/dlIsr/. Contractor shall make copies of the prevailing rates of per diem wages for
each craft, classification or type of worker needed to perform work on the Project available to interested parties upon request, and
shall post copies at the Contractor’s principal place of business and at the Project site and shall post any additional job site notices
required by Labor Code section 1771.4 subd (a)(1) or applicable DIR regulations. Contractor shall defend, indemnify and hold the
District, its elected officials, officers, employees and agents free and harmless from any claims, liabilities, costs, penalties or interest
arising out of any failure or alleged failure to comply with the Prevailing Wage Laws (Labor Code §1720 et seq) and/or the District’s LCP.

b. The Contractor and each subcontractor shall forfeit as a penalty to the District not more than two hundred ($200) for each
calendar day, or portion thereof, for each worker paid less than the stipulated prevailing wage rate for any work done by him, or by any
subcontract under him, in violation of the provisions of the California Labor Code. The difference between such stipulated prevailing
wage rate and the amount paid to each worker for each calendar day or portion thereof for which each worker was paid less than the
stipulated prevailing wage rate shall be paid to each worker by the Contractor or subcontractor, subject to the provisions of Labor Code
§1775, to which Contractor agrees to comply. Contractor could also be subject to a $2,000 penalty for failure to comply with the DIR
registration requirements (Labor Code §1725.5)

c.  As a further material part of this Contract, Contractor agrees to hold harmless and indemnify the District, its Board and each
member of the Board, its officers, employees and agents from any and all claims, liability, loss, costs, damages, expenses, fines and
penalties, of whatever kind or nature, including all costs of defense and attorneys’ fees, arising from any alleged failure of Contractor
or its subcontractors to comply with the prevailing wage laws of the State of California. If the District or any of the indemnified parties
are named as a party in any dispute arising from the failure of Contractor or its subcontractors to pay prevailing wages, Contractor
agrees that the District and the other indemnified parties may appoint their own independent counsel, and Contractor agrees to pay all
attorneys’ fees and defense costs of the District and the other indemnified parties as billed, in addition to all other damages, fines,
penalties and losses incurred by the District and the other indemnified parties as a result of the action.

d.  Accurate payroll records shall be kept by the contractor and each subcontractor, showing the name, address, social security
number, work classification, straight time and overtime hours worked each day and week, and the actual per diem wages paid to each
journeyman, apprentice, worker, or other employee employed by him or her in connection with the public work.

e. It shall be the responsibility of Contractor to Comply with Labor Code section 1776 as it may be amended by the Legislature from
time to time with respect to each payroll record. Pursuant to Labor Code §1771.4 subd (a)(3), each contractor and subcontractor shall
furnish the records specified in Labor Code §1776 directly to the Labor Commissioner at DIR at least monthly and in a format
prescribed by the Labor Commissioner. As of June 2014, Labor Code section 1776 provides as follows:

“(a) Each contractor and subcontractor shall keep accurate payroll records, showing the name, address, social security
number, work classification, straight time and overtime hours worked each day and week, and the actual per diem wages
paid to each journeyman, apprentice, worker, or other employee employed by him or her in connection with the public
work. Each payroll record shall contain or be verified by a written declaration that it is made under penalty of perjury,
stating both of the following:

“(1) The information contained in the payroll record is true and correct.

“(2) The employer has complied with the requirements of Sections 1771, 1811, and 1815 for any work
performed by his or her employees on the public works project

“(b) The payroll records enumerated under subdivision (a) shall be certified and shall be available for inspection at all
reasonable hours at the principal office of the Contractor on the Following basis:

“(1) A certified copy of an employee’s payroll record shall be made available for inspection or furnished to the
employee or his or her authorized representative on request.
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“(2) A certified copy of all payroll records enumerated in subdivision (a) shall be made available for inspection
or furnished upon request to a representative of the body awarding the contract and the Division of Labor
Standards Enforcement of the Department of Industrial Relations.

“(3) A certified copy of all payroll records enumerated in subdivision (a) shall be made available upon request
by the public for inspection or for copies thereof. However, a request by the public shall be made through
either the body awarding the contract or the Division of Labor Standards Enforcement. If the requested payroll
records have not been provided pursuant to paragraph (2), the requesting party shall, prior to being provided
the records, reimburse the costs of preparation by the contractor, subcontractors, and the entity through which
the request was made. The public shall not be given access to the records at the principal office of the
contractor.

“(c) Unless required to be furnished directly to the Labor Commissioner in accordance with paragraph (3) of subdivision
(a) of Section 1771.4, the certified payroll records shall be on forms provided by the Division of Labor Standards
Enforcement or shall contain the same information as the forms provided by the division. The payroll records may consist
of printouts of payroll data that are maintained as computer records, if the printouts contain the same information as the
forms provided by the division and the printouts are verified in the manner specified in subdivision (a).

“(d) A contractor or subcontractor shall file a certified copy of the records enumerated in subdivision (a) with the entity
that requested the records within 10 days after receipt of written request.

“(e) Except as provided in subdivision (f), any copy of records made available for inspection as copies and furnished upon
request to the public or any public agency by the awarding body or, the Division of Labor Standards Enforcement shall be
marked or obliterated to prevent disclosure of an individual's name, address, and social security number. The name and
address of the contractor awarded the contract or the subcontractor performing the contract shall not be marked or
obliterated. Any copy of records made available for inspection by, or furnished to, a multiemployer Taft-Hartley trust
fund (29 U.S.C. Sec. 186(c)(5)) that requests the records for the purposes of allocating contributions to participants shall
be marked or obliterated only to prevent disclosure of an individual’s full social security number, but shall provide the last
four digits of the social security number. Any copy of records made available for inspection by, or furnished to, a
multiemployer Taft-Hartley trust fund (29 U.S.C. Sec. 186(c)(5)) that requests the records for the purposes of allocating
contributions to participants shall be marked or obliterated only to prevent disclosure of an individual’s full social security
number, but shall provide the last four digits of the social security number. Any copy of records made available for
inspection by, or furnished to, a joint labor-management committee established pursuant to the federal Labor
Management Cooperation Act of 1978 (29 U.S.C. Sec. 175a) shall be marked or obliterated only to prevent disclosure of an
individual’s social security number.

“(f) (1) Notwithstanding any other provision of law, agencies that are included in the Joint Enforcement Strike Force on
the Underground Economy established pursuant to Section 329 of the Unemployment Insurance Code and other law
enforcement agencies investigating violations of law shall, upon request, be provided nonredacted copies of certified
payroll records. Any copies of records or certified payroll made available for inspection and furnished upon request to the
public by an agency included in the Joint Enforcement Strike Force on the Underground Economy or to a law enforcement
agency investigating a violation of law shall be marked or redacted to prevent disclosure of an individual’s name, address,
and social security number.

(2) An employer shall not be liable for damages in a civil action for any reasonable act or omission taken in good faith
in compliance with this subdivision.

“(g) The Contractor shall inform the body awarding the contract of the location of the records enumerated under
subdivision (a), including the street address, city, and county, and shall, within five working days, provide a notice of a
change of location and address.

“(h) The Contractor or subcontractor has 10 days in which to comply subsequent to receipt of a written notice requesting
the records enumerated in subdivision (a). In the event that the Contractor or subcontractor fails to comply within the 10-
day period, he or she shall, as a penalty to the state or political subdivision on whose behalf the contract is made or
awarded, forfeit one hundred dollars ($100) for each calendar day, or portion thereof, for each worker, until strict
compliance is effectuated. Upon the request of the Division of Labor Standards Enforcement, these penalties shall be
withheld from progress payments then due. A contractor is not subject to a penalty assessment pursuant to this section
due to the failure of a subcontractor to comply with this section.

“(i) The body awarding the contract shall cause to be inserted in the contract stipulations to effectuate this section.
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“(k) The director shall adopt rules consistent with the California Public Records Act (Chapter 3.5 (commencing with
Section 6250) of Division 7 of Title 1 of the Government Code) and the Information Practices Act of 1977 (Title 1.8
(commencing with Section 1798) of Part 4 of Division 3 of the Civil Code) governing the release of these records, including
the establishment of reasonable fees to be charged for reproducing copies of records required by this section.”

f.  Debarment. The Contractor, or any subcontractor working under the Contractor may not perform work on a public works project
with a subcontractor who is ineligible to perform work on a public project pursuant to Section 1777.1 or Section 1777.7 of the
California Labor Code. Any contract on a public works project entered into between the Contractor and a debarred subcontractor is
void as a matter of law. A debarred subcontractor may not receive any public money for performing work as a subcontractor on a
public works contract. Any public money that is paid, or may have been paid to a debarred subcontractor by the Contractor on the
project shall be returned to the District. The Contractor shall be responsible for the payment of wages to workers of a debarred
subcontractor who has been allowed to work on the project.

Article 20. APPRENTICES

a. Contractor's attention is directed to the provisions of Sections 1777.5, 1777.6, and 1777.7 of the California Labor Code concerning
employment of apprentices by the Contractor or any subcontractor under him. The Contractor shall be knowledgeable of and comply
with all California Labor Code sections including 1727, 1773.5, 1775, 1777, 1777.5, 1810, 1813, 1860, including all amendments; each
of these sections is incorporated by reference into this Contract. The responsibility for compliance with these provisions for all
apprentice able occupations rests with the Contractor. Knowing violations of Section 1777.5 will result in forfeiture not to exceed $100
for each calendar day of non-compliance pursuant to Section 1777.7 for the first offense. A. contractor or subcontractor that
knowingly commits a second or subsequent violation within a three-year period, if the noncompliance results in apprenticeship training
not being provided as required by Chapter 1 of Part 7 of Division 2 of the Labor Code (§1720 — 1861), shall forfeit as a civil penalty the
sum of not more than three hundred dollars ($300) for each full calendar day of noncompliance.

Article 21. HOURS OF WORK

a. As provided in article 3 (commencing at section 1810), chapter 1, part 7, division 2 of the Labor Code, eight (8) hours of labor shall
constitute a legal day's work. The time of service of any worker employed at any time by the Contractor or by any subcontractor on any
subcontract under this contract upon the work or upon any part of the work contemplated by this contract is limited and restricted to
eight (8) hours during any one-calendar day and forty (40) hours during any one-calendar week, except as hereinafter provided.
Notwithstanding the provisions herein above set forth, work performed by employees of Contractor in excess of eight (8) hours per
day, and forty (40) hours during any one week, shall be permitted upon this public work upon compensation for all hours worked in
excess of eight (8) hours per day at not less than one and one-half times the basic rate of pay.

b. The Contractor and every subcontractor shall keep an accurate record showing the name of and actual hours worked each
calendar day and each calendar week by each worker employed by him in connection with the work or any part of the work
contemplated by this contract. The record shall be kept open at all reasonable hours to the inspection of the District and to the
Division of Labor Law Enforcement, Department of Industrial Relations of the State of California.

c.  The Contractor or subcontractor shall pay, as a penalty to the District, forfeit twenty-five dollars ($25) for each worker employed
in the execution of this contract by the respective Contractor or subcontractor for each calendar day during which such worker is
required or permitted to work more than eight (8) hours in any calendar day and forty (40) hours in any one calendar week in violation
of the provisions of article 3 (commencing at section 1810), chapter 1, part 7, division 2 of the Labor Code. The District shall take
cognizance of all violations of Labor Code §1810 et seq. committed in the course of the execution of the contract, and shall report them
to the Division of Labor Standards Enforcement.

d.  Any work necessary to be performed after regular working hours, or on Sundays or other holidays shall be performed without
additional expense to District.

Article 22. WORKERS' COMPENSATION INSURANCE

a. The Contractor shall provide, during the life of this contract, workers' compensation insurance for all of his/her employees
engaged in work under this contract, on or at the site of the project, and, in case any of his/her work is sublet, the Contractor shall
require the subcontractor similarly to provide workers' compensation insurance for all the latter's employees. Any class of employee
or employees not covered by a subcontractor's insurance shall be covered by the Contractor's insurance. In case any class of
employees engaged in work under this contract, on or at the site of the project, is not protected under the Workers' Compensation
Statutes, the Contractor shall provide or shall cause a subcontractor to provide, adequate insurance coverage for the protection of
such employees not otherwise protected. The Contractor shall file with the District certificates of his/her insurance protecting
workers.
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b. Company or companies providing insurance coverage shall be acceptable to the District, and in the following form and coverage.

1. Statutory Workers' Compensation and Employer's Liability Coverage: Contractor shall maintain insurance to afford
protection for all claims under California Workers' Compensation Act and other employee benefit acts, and in addition, shall
maintain Employer's Liability Insurance for a minimum limit of $1,000,000. The Workers' Compensation Policy shall include the
following endorsements, copies of which shall be provided to District:

(a) The Voluntary Compensation Endorsement; and

(b) Broad Form All States Endorsement; and

(c) The Longshoremen's and Harbor Workers endorsement, where applicable to the work under this contract; and
(d) Waiver of Subrogation Endorsement.

Article 23. COMMERCIAL GENERAL LIABILITY AND PROPERTY DAMAGE INSURANCE

a.  Contractor shall procure and maintain during the life of this contract and for such other period as may be required herein, at its
sole expense, such comprehensive general liability insurance or commercial general liability and property damage insurance as shall
protect Contractor and District from all claims for bodily (personal) injury, including accidental death, as well as claims for property
damage arising from operations under this contract, and other covered loss, however occasioned, occurring during the policy term.
Such policy shall comply with all the requirements of this article, and shall be in the form and amounts as set forth in the Special
Conditions hereof. The limits set forth in the Special Conditions shall not be construed to relieve the Contractor from liability in excess
of such coverage, nor shall it limit Contractor's indemnification obligations to District, and shall not preclude the District from taking
such other actions available to District under other provisions of the contract documents or law.

b.  Contractor shall make certain that any and all subcontractors hired by Contractor are insured in accordance with this contract. If
any subcontractor's coverage does not comply with the foregoing provisions, Contractor shall indemnify and hold District harmless
from any damage, loss, cost, or expense, including attorneys' fees, incurred by District as a result thereof.

c.  Company or companies providing insurance coverage shall be acceptable to the District and authorized to conduct business in the
State of California.

d.  Any general liability policy provided by Contractor hereunder shall contain an endorsement which applies its coverage to District,
members of District's board of trustees, and the officers, agents, employees and volunteers of District, the State Allocation Board, if
applicable, the architect, and the architect's consultants, individually and collectively, as additional insureds using form CG2010 11-85
or equivalent which must include products and completed operations coverage, broad form property damage coverage, coverage for
collapse, explosion and underground, and include independent contractor coverage.

e. The coverage afforded by the additional insured endorsement described in paragraph d above, shall apply as primary insurance,
and any other insurance maintained by District, the members of District's Board of Trustees, or its officers, agents, employees and
volunteers, or any self-funded program of District, shall be in excess only and not contributing with such coverage.

f.  Contractor shall notify District in writing of the amount, if any, of self-insured retention provided under the General Liability
coverage, with a maximum limit of $25,000. District may approve higher retention amounts, based upon review of documentation
submitted by Contractor. Such review shall take into consideration Contractor's net worth and reserves for payment of claims of
liability against Contractor, which must be sufficient to adequately compensate for the lack of other insurance coverage required
hereunder.

g.  All general liability policies shall be written to apply to all bodily injury, including death, property damage, personal injury and
other covered loss, however occasioned, occurring during the policy term, and shall specifically insure the performance by Contractor
of that part of the indemnification contained in Article 26 hereof, relating to liability for injury to or death of persons and damage to
property. If the coverage contains one or more aggregate limits, a minimum of 50% of any such aggregate limit must remain available
at all times; if over 50% of any aggregate limit has been paid or reserved, District may require additional coverage to be purchased by
Contractor to restore the required limits. Contractor may combine primary, umbrella, and as broad as possible excess liability coverage
to achieve the total limits indicated above. Any umbrella or excess liability policy shall include the additional insured endorsement,
products and completed operations coverage and broad form property damage described in paragraphs d and e, above. To the extent
that the umbrella insurer requires notice of changes to the primary policy, notice will be considered to be given and not prejudice the
District's rights to recover under the umbrella policy.

h.  Contractor and District release each other, and their respective authorized representatives, from any Claims (as defined in Article

26 hereof), but only to the extent that the proceeds received from any policy of liability insurance carried by District or Contractor,
other than any self-insurance, covers any such Claim or damage. Included in any policy or policies of liability insurance provided by
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Contractor hereunder shall be a standard waiver of rights of subrogation against District by the insurance company issuing said policy
or policies.

i. If coverage is written on a “claims made” basis, the Certificate of Insurance shall clearly so state. In addition to the coverage
requirements specified above, such policy shall provide that:

1. The policy retroactive date coincides with or precedes Contractor's commencement of work under the Agreement (including
subsequent policies purchased as renewals or replacements).

2. Contractor will make every effort to maintain similar insurance during the required extended period of coverage following
expiration of the Agreement, including the requirement of adding all additional insureds.

3. If insurance is terminated for any reason, Contractor shall purchase an extended reporting provision of at least two years to
report claims arising in connection with the Agreement.

4.  The policy allows for reporting of circumstances or incidents that might give rise to future claims.

j. Contractor's failure to procure the insurance specified herein, or failure to deliver certified copies or appropriate certificates of
such insurance, or failure to make the premium payments required by such insurance, shall constitute a material breach of the
contract, and District may, at its option, terminate the Agreement for any such default by Contractor.

k.  The requirements as to the types and limits of insurance coverage set forth herein and in the Special Conditions to be
maintained by the Contractor, and any approval of said insurance by the District or its insurance advisor(s), are not intended to
and shall not in any manner limit or qualify the liabilities and obligations otherwise assumed by the Contractor pursuant to the
Agreement, including, but not limited to, the provisions concerning indemnification.

. District shall retain the right at any time to review the coverage, form, and amount of insurance required herein and may require
Contractor to obtain insurance reasonably sufficient in coverage, form and amount to provide adequate protection against the kind
and extent of risk which exists at the time a change in insurance is required.

m. All deviations from the contractual insurance requirements stated herein must be approved in writing by District's risk manager.
Article 24. BUILDER'S RISK/APPLICABLE INSTALLATION/FIRE INSURANCE

a. It is the Contractor's responsibility to maintain or cause to be maintained builder's risk insurance or applicable installation
coverage on all work, material, equipment, appliances, tools, and structures which are a part of the contract and subject to loss or
damage by fire, extended coverage, and vandalism and malicious mischief. District accepts no responsibility until the contract is
formally accepted by the Governing Board for the work. The Contractor is required to file with the District a certificate evidencing
builder's risk or applicable installation of not less than the amount identified in the special conditions insurance coverage.

b.  Provide insurance coverage on completed value form, all-risk or special causes of loss coverage.

Insurance policies shall be so conditioned as to cover the performance of any extra work performed under the contract.
Coverage shall include all materials stored on site and in transit.

Coverage shall include Contractor's tools and equipment.

Insurance shall include boiler, machinery and material hoist coverage.

PoNE

c. Company or companies providing insurance coverage shall be acceptable to the District and authorized to conduct business in the
State of California.

Article 25. PROOF OF CARRIAGE OF INSURANCE

a.  Contractor shall, as soon as practicable following the placement of insurance required hereunder, but in no event later than the
effective date of the Agreement, deliver to District certificates of insurance evidencing the same, together with appropriate separate
endorsements thereto, evidencing that Contractor has obtained such coverage for the period of the Agreement. Contractor shall
deliver certified copies of the actual insurance policies specified herein, within thirty days after commencement of work. Thereafter,
copies of renewal policies, or certificates and appropriate separate endorsements thereof, shall be delivered to District within thirty
(30) days prior to the expiration of the term of any policy required herein. Contractor shall permit District at all reasonable times to
inspect any policies of insurance of Contractor which Contractor has not delivered to District.

b.  Certificates and insurance policies shall include the following clause:
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"This policy shall not be canceled or reduced in required limits of liability or amounts of insurance until notice has been
mailed to District stating date of cancellation, reduction or other adverse change respecting such insurance. The date
of cancellation, reduction or adverse change may not be less than thirty (30) days after date of mailing notice."

Any notice required to be sent pursuant to this section shall be to District's address as shown in the Notice to Contractors Calling for
Bids.

c. Certificates of insurance shall state in particular those insured, extent of insurance, location and operation to which insurance
applies, expiration date, and cancellation and reduction notice. All Certificates of Insurance provided by Contractor shall name District,
the architect, and architect's consultants as additional insureds.

d. After receiving written Notice of Cancellation of Insurance, Contractor shall have ten (10) days to provide other policies of
insurance similar to the canceled policies and acceptable insurance. If such replacement coverage is not provided, the District may
secure insurance at the Contractor's expense.

e. Nothing contained in the insurance requirements shall be construed as limiting the extent of the Contractor's responsibility for
payment of damages resulting from operations under this agreement.

Article 26. INDEMNIFICATION

District shall not be liable for, and Contractor shall defend and indemnify District to the fullest extent permitted by law against any and all
claims, demands, liability, judgments, awards, fines, mechanics' liens or other liens, labor disputes, losses, damages, expenses, charges or
costs of any kind or character, including attorneys' fees, expert witness fees, investigation costs and court costs (hereinafter collectively
referred to as "Claims"), which arise out of or are in any way connected to the work covered by this contract arising either directly or
indirectly from any act, error, omission or negligence of Contractor or its contractors, licensees, agents, servants or employees, including,
without limitation, Claims caused by the concurrent act, error, omission or negligence of District or its agents or employees. However,
Contractor shall have no obligation to indemnify District from a Claim if it is determined by a court of competent jurisdiction that such Claim
was caused by the active negligence, sole negligence, or willful misconduct of District or its agents or employees.

Article 27. LAWS AND REGULATIONS

a. Contractor shall give all notices and comply with all laws, ordinances, rules, and regulations bearing on conduct of work as
indicated and specified. If Contractor observes that drawings and specifications are at variance therewith, he shall promptly notify
architect in writing and any necessary changes shall be adjusted as provided in contract for changes in work. If Contractor performs
any work knowing it to be contrary to such laws, ordinances, rules and regulations, and without such notice to architect, he shall bear

all costs arising therefrom.

b.  Contractor shall be responsible for familiarity with the Americans with Disabilities Act (ADA) (42 USC 12101 et seq.). Installations of
equipment and other devices shall be in compliance with ADA regulations.

Article 28. PERMITS AND LICENSES

Permits and licenses necessary for prosecution of work shall be secured and paid for by Contractor, unless otherwise specified.

Article 29. INSPECTION FEES FOR PERMANENT UTILITIES

All inspection fees and other municipal charges for permanent utilities including, but not limited to, sewer, electrical, phone, gas,
water, and irrigation shall be paid for by District. Contractor shall be responsible for arranging the payment of such fees, but inspection
fees and other municipal fees relating to permanent utilities shall be paid by District. Contractor may either request reimbursement
from District for such fees, or obtain the funds from District prior to paying such fees.

Article 30. EASEMENTS

Easements for permanent structures or permanent changes in existing facilities shall be secured and paid for by District, unless
otherwise specified.

Article 31. SURVEYS

Surveys to determine location of property lines and corners will be supplied by District. Surveys to determine locations of construction,
grading, and site work shall be provided by Contractor.
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Article 32. EXCISE TAXES

If under federal excise tax law any transaction hereunder constitutes a sale on which a federal excise tax is imposed and the sale is
exempt from such excise tax because it is a sale to a state or local government for its exclusive use, the District, upon request, will
execute a certificate of exemption which will certify (1) that the District is a political subdivision of the state for the purposes of such
exemption and (2) that the sale is for the exclusive use of the District. No excise tax for such materials shall be included in any bid
price.

Article 33. PATENTS, ROYALTIES, AND INDEMNITIES

The Contractor shall hold and save the District and its officers, agents, and employees harmless from liability of any nature or kind,
including cost and expense, for or on account of any patented or unpatented invention, process, article, or appliance manufactured or
used in the performance of this contract, including its use by the District, unless otherwise specifically stipulated in the contract
documents.

Article 34. MATERIALS

a.  Except as otherwise specifically stated in this contract, Contractor shall provide and pay for all materials, labor, tools, equipment, water,
lights, power, transportation, superintendency, temporary constructions of every nature, and all other services and facilities of every nature
whatsoever necessary to execute and complete this contract within specified time.

b.  Unless otherwise specified, all materials shall be new and both workmanship and materials shall be of good quality.

c.  Materials shall be furnished in ample quantities and at such times as to insure uninterrupted progress of work and shall be stored
properly and protected as required. Contractor shall be entirely responsible for damage or loss by weather or other causes to
materials or work under this contract.

d. No materials, supplies, or equipment for work under this contract shall be purchased subject to any chattel mortgage or under a
conditional sale or other agreement by which an interest therein or in any part thereof is retained by seller or supplier. Contractor
warrants good title to all material, supplies, and equipment installed or incorporated in work and agrees upon completion of all work
to deliver premises, together with all improvements and appurtenances constructed or placed thereon by him, to District free from any
claims, liens, or charges. He further agrees that neither he nor any person, firm, or corporation furnishing any materials or labor for
any work covered by this contract shall have any right to lien upon premises or any improvement or appurtenance thereon, except that
Contractor may install metering devices or other equipment of utility companies or of political subdivisions title to which is commonly
retained by utility company or political subdivision. In event of installation of any such metering device or equipment, Contractor shall
advise District as to owner thereof. Nothing contained in this article, however, shall defeat or impair right of persons furnishing
material or labor under any bond given by Contractor for their protection or any rights under any law permitting such persons to look
to funds due Contractor in hands of District, and this provision shall be inserted in all subcontracts and material contracts and notice of
its provisions shall be given to all persons furnishing material for work when no formal contract is entered into for such material.

Article 35. SUBSTITUTIONS

a.  Whenever in specifications any materials, process, or article is indicated or specified by grade, patent, or proprietary name or by
name of manufacturer, such specification shall be deemed to be used for the purpose of facilitating description of material, process, or
article desired and shall be deemed to be followed by the words "or equal." Contractor may, unless otherwise stated, offer any
material, process, or article which shall be substantially equal or better in every respect to that so indicated or specified. Any material,
process, or article not exactly meeting the specifications in the documents in every respect shall be considered a substitution. If a
material, process, or article offered by Contractor is not, in opinion of architect, substantially equal or better in every respect to that
specified, then Contractor shall furnish the material, process, or article specified. Burden of proof as to equality of any material,
process, or article shall rest with Contractor.

b. In accordance with Public Contract Code section 3400 "prior to or after the award of the contract", district must provide for
"submission of data substantiating a request for a substitution of 'an equal' item." Therefore, no later than thirty-five (35) days after
award of the contract, if the Contractor is requesting substitution of "an equal" item or product or work, the make and grade of the
item, product or work which is to be substituted shall be provided to the District representative. The documentation submitted must
include any and all illustrations, specifications, and other relevant data including catalogue information which describes the substituted
item or product or work and substantiates that it is an "or equal” to the specified item or product or work. In addition, the submittal
documentation must also include a statement of the cost implications of the substitution being requested stating whether and why the
substitution will reduce or increase the contract price. The documentation submitted must also include information regarding the
durability and life cycle cost of the substituted item, product or work. Substantiating data shall include a signed affidavit from the
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Contractor stating that the substituted item or product or work is equivalent to the specified item or product or work in every way
except as listed on the affidavit. Whenever possible, the same substitution information is to be included in the sealed bid submittal
package. Failure to submit all the needed substantiating data, including the signed affidavit, may result in a determination that the bid
is nonresponsive. BIDDERS ARE SPECIFICALLY NOTIFIED THAT THE SUBMISSION OF THIS DOCUMENTATION IN NO WAY OBLIGATES THE
DISTRICT OR ITS REPRESENTATIVE TO REVIEW SUCH DOCUMENTATION PRIOR TO CONTRACT AWARD. FURTHERMORE, IF A PROPOSED
SUBSTITUTION IS REJECTED, BIDDER SHALL BE RESPONSIBLE TO PROVIDE THE ITEM OR PRODUCT OR WORK AS ORIGINALLY SPECIFIED.
DISTRICT HAS THE COMPLETE AND SOLE DISCRETION TO DETERMINE IF AN ITEM OR ARTICLE IS AN EQUAL ITEM.

After award of the contract should the District determine in its sole discretion that substitution of an item or product is reasonable and
necessary or reasonable and appropriate, the Contractor shall submit any substitution requests together with all data required to
substantiate that the substituted product or item is an "or equal” to the specified product or item. The make and grade of the item,
product or work which is to be substituted shall be provided to the District representative. The documentation submitted must include
any and all illustrations, specifications, and other relevant data including catalogue information which describes the substituted item,
product or work and substantiates that it is an "or equal" to the specified item, product or work. In addition, the submittal
documentation must also include a statement of the cost implications of the substitution being requested stating whether and why the
substitution will reduce or increase the contract price. The documentation submitted must also include information regarding the
durability and life cycle cost of the substituted item, product or work. Substantiating data shall include a signed affidavit from the
Contractor stating that the substituted product is equivalent to the specified product or item in every way except as listed on the
affidavit. Failure to submit all the needed substantiating data, including the signed affidavit, to the District Representative or Architect
in a timely fashion so that the substitution can be adequately reviewed and considered prior to any necessity for its use or application
may result in the rejection of the proposed substitution. The District Representative or Architect is not obligated to review multiple
substitution submittals for the same product or item due to the Contractor's failure to submit a complete package either at time of
submission of bid documents or in a timely manner after award of contract.

c. In event Contractor furnishes material, process, or article more expensive than that specified, the difference in cost of such
material, process, or article so furnished shall be borne by Contractor.

Article 36. SHOP DRAWINGS

a. Contractor shall check and verify all field measurements and shall submit with such promptness as to cause no delay in his/her
own work or in that of any other contractor, subcontractor, architect, other independent contractor or worker on the Project, three (3)
copies of all shop or setting drawings, schedules, and materials list, and all other submittals in accordance with other provisions of the
contract required for the work of various trades. Contractor shall sign all submittals affirming that submittals have been reviewed and
approved by Contractor prior to submission to architect. Each signed submittal shall affirm that the submittal meets all the
requirements of the contract documents except as specifically and clearly noted and listed on the cover sheet of the submittal.

b. Contractor shall advise District immediately, if architect has not checked and approved with reasonable promptness, such
schedules and drawings for conformance with design concept of project and compliance with information given in contract documents.
Contractor shall make any corrections required by architect, file with him three (3) corrected copies, and furnish such other copies as
may be needed for construction. Architect's approval of such drawings or schedules also shall not relieve Contractor from
responsibility for deviations from drawings or specifications unless he has in writing called architect's attention to such deviations at
time of submission and has secured his/her written approval. Architect's approval of such drawings and schedules also shall not relieve
contractor from responsibility for errors in shop drawings or schedules. For purposes of this section "reasonable promptness" shall
mean such reasonable promptness as to cause no delay in the work or in the activities of the District, Contractor or separate
contractors, while allowing sufficient time in the architect's professional judgment to permit adequate review.

Article 37. SUBMITTALS

a.  Contractor shall furnish for approval, within fourteen (14) days following award of contract a log of all samples, material lists and
certifications, mix designs, schedules, and other submittals, as required in specifications. Such log shall indicate whether samples will be
provided as specified and in accordance with other provisions of this contract.

b. Contractor will provide samples and submittals, together with catalogs and supporting data required by architect within a
reasonable time period so as not to cause delays on the project.

c.  This provision shall not authorize any extension of time for performance of this contract. Architect will check and approve such
samples, only for conformance with design concept of work and for compliance with information given in contract documents. Work
shall be in accordance with approved samples. Architect's action will be taken within fourteen (14) calendar days after receiving such
samples and submittals. If in the architect's professional judgment fourteen days is an insufficient amount of time to permit adequate
review, Architect shall, within the initial fourteen (14) day period, notify the Contractor, with a copy to the Inspector and the District, of
the amount of time that will be required to respond.
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d. If the Architect's response results in a change in the project, then such change shall be effected by a written change order.
Article 38. CLOSEOUT SUBMITTALS

The Contractor shall be responsible for the timely delivery of the technical manuals, warranties and guarantees as required in the
technical specifications. The final payment will not be made until the District representative has had an opportunity to review and
accept the required documents.

Article 39. COST BREAKDOWN AND PERIODICAL ESTIMATES

a. Contractor shall furnish on forms approved by District:
1.  Within ten (10) days of award of contract a detailed estimate giving a complete breakdown of contract price; and
2. A periodical itemized estimate of work done for the purpose of making partial payments thereon;

3. Within ten (10) days of request by District, a schedule of estimated monthly payments which shall be due him under
the contract.

b. Values employed in making up any of these schedules will be used only for determining basis of partial payments and will not be
considered as fixing a basis for additions to or deductions from contract price.

Article 40. PAYMENTS AND RETENTION

a. Each month as soon as practicable after receipt of approved periodical estimate for partial payment, but in order to avoid the
payment of interest, in any event within thirty (30) days of receipt of such periodical estimate, there shall be paid to Contractor a sum
equal to ninety percent (95%) of the value of work performed up to the last day of the previous month, less the aggregate of previous
payments. Upon receipt of a payment request the District shall as soon as practicable determine whether the payment request is
proper. If the request is determined not to be a proper payment request suitable for payment, it shall be returned to the Contractor as
soon as practicable within seven days after receipt and shall be accompanied by a statement in writing as to the reasons why the
payment request is not proper. Monthly payments shall be made only on the basis of monthly estimates which shall be prepared by
Contractor on a form approved by District and filed before the fifth day of the month during which payment is to be made. Work
completed as estimated shall be an estimate only and no inaccuracy or error in said estimate shall operate to release Contractor or any
bondsman from damages arising from such work or from enforcing each and every provision of this contract and District shall have the
right subsequently to correct any error made in any estimate for payment. Contractor shall not be entitled to have any payment
estimates processed or be entitled to have any payment made for work performed so long as any lawful or proper direction concerning
work, or any portion thereof given by the District or architect shall remain uncomplied with.

b.  The final payment of five percent (5%) of the value of work done under this contract, if unencumbered, shall be made within sixty
(60) days after the date of completion of the work, provided however, that in the event of a dispute between the District and the
Contractor, the District may withhold from the final payment an amount not to exceed one hundred and fifty percent (150%) of the
disputed amount. Completion means any of the following as provided by Public Contract Code section 7107:

1. The occupation, beneficial use, and enjoyment of a work of improvement, excluding any operation only for testing,
startup, or commissioning, by the public agency, or its agent, accompanied by cessation of labor on the work of
improvement.

2. The acceptance by the public agency, or its agent, of the work of improvement.
3. For purposes of this contract, the acceptance by the District means acceptance made only by an action of the
governing body of District in session. Acceptance by Contractor of said final payment shall constitute a waiver of all claims

against District arising from this contract.

4. After the commencement of a work of improvement, a cessation of labor on the work of improvement for a
continuous period of 100 days or more, due to factors beyond the control of the Contractor.

5. After the commencement of a work of improvement, a cessation of labor on the work of improvement for a
continuous period of 30 days or more, if the public agency files for record a notice of cessation or a notice of completion.

c.  This contract is subject to the provisions of Public Contract Code section 7107.
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d. At any time after fifty percent (50%) of the work has been completed, if the District, by action of its governing body, finds that
satisfactory progress is being made, District may make any of the remaining payments in full for actual work completed or may
withhold any amount up to five percent (5%) thereof as District may find appropriate based on the Contractor's progress.

e. Whenever any part of the work is in a condition suitable for use, and the best interest of the District requires such use, the
District may take possession of, connect to, open for public use, or use a part thereof. When so used, maintenance and repairs due
to ordinary wear and tear or vandalism will be made at District's expense. The use by the District as contemplated in this section
shall in no case be construed as constituting acceptance of the work or any part thereof. Such use shall neither relieve the
Contractor of any of his/her responsibilities under the Contract nor act as a waiver by the District of any of the conditions thereof.
Contractor shall continue to maintain all insurance, including Builder's Risk insurance, on the project.

ARTICLE 41. PAYMENTS WITHHELD
a. In addition to amounts which District may retain under any and all other articles in this contract including those entitled
"Payments," and "Time for Completion and Liquidated Damages," District may withhold a sufficient amount or amounts of any

payment or payments otherwise due to Contractor, as in his/her judgment may be necessary to cover:

1. Payments which may be past due and payable for just claims against Contractor or any subcontractors for labor or
materials furnished in and about the performance of work on the project under this contract.

2. Defective work not remedied.
3. Failure of Contractor to make proper payments to his/her subcontractor or for material or labor.

4. Completion of contract if there are exists a reasonable doubt that contract can be completed for balance then
unpaid.

5. Damage to another Contractor.

6.  Amounts which may be due District for just claims against Contractor.

7.  Failure of Contractor to keep the record ("as-built") drawings up to date.

8.  Failure to provide update on construction schedule as required by Article 7 hereof.
b.  District may apply such withheld amount or amounts to payment of such claims or obligations at its discretion. In so doing,
District shall be deemed the agent of Contractor and any payment so made by District shall be considered as a payment made under
contract by District to Contractor and District shall not be liable to Contractor for such payments made in good faith. Such payments
may be made without prior judicial determination of claim or obligations. District will render Contractor a proper accounting of such
funds disbursed on behalf of Contractor.
Article 42. CHANGES AND EXTRA WORK
a. Changes in Work. District, without invalidating contract, and as provided by law, may order extra work or make changes by
altering, adding to, or deducting from work, the contract sum being adjusted accordingly. All such work shall be subject to prevailing
wage rates and shall be executed under the conditions of the original contract except that any claim for extension of time caused
thereby shall be adjusted at the time of ordering such change.
b. In giving instructions, Contractor agrees that architect shall have authority to make minor changes in work, not involving change
in cost, and not inconsistent with the purposes or approvals of the project. Otherwise, except in an emergency endangering life or
property, no extra work or change shall be made unless pursuant to a written order from District, and no claim for an addition to the

contract sum shall be valid unless so ordered.

c. Unforeseen Conditions. Contractor shall provide District with notice of unforeseen conditions immediately upon discovery of
such conditions.

d. Value of any such extra work, change, or deduction shall be determined at the discretion of District in one or more of the
following ways:

1. By acceptable lump sum proposal from Contractor with itemization as required by District.
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2. By unit prices contained in Contractor's original bid and incorporated in contract documents or fixed by subsequent
agreement between District and Contractor.

3. By the cost of material and labor and a percentage for overhead and profit. The following form shall be followed as
applicable for additions and deductions to contract:
EXTRA/
(CREDIT)
(a) Material (attach itemized quantity and
unit cost plus sales tax)

(b) Labor (attach itemized hours and base rates from
identified prevailing wage schedules)

(c) General Liability and
Builder's Risk Insurance, Workers” Compensation
Insurance, Social Security, Pension and Unemployment
Taxes at actual and verified cost. (Do not include this amount
If OCIP is in place.

(d) Subtotal

(e) Subcontractor's overhead and
profit not to exceed 10% of Item (d)

(f) Subtotal

(g) General Contractor's Overhead and
Profit, including extended home office
overhead, not to exceed 10% of Item (d)

(h) Subtotal

(i) Bond Premium, not to exceed 1% of
Item (h)

() Total

e. Regardless of whether the cost of the change order is determined pursuant to 1, 2, or 3, above, in addition to the cost of the
material and labor for deleted items, Contractor shall credit back an appropriate and reasonable overhead mark-up and the bonding
mark up for deleted items. In addition, in no circumstance shall contractor be entitled to subcontractor's overhead costs or mark-up
where work is performed by Contractor's own forces.

f. Should Contractor claim that any instruction, request, drawing, specification, action, condition, omission, default, or other situation (i)
obligates the District to pay additional compensation to the Contractor; or (ii) obligates the District to grant an extension of time for the
completion of the contract; or (iii) constitutes a waiver of any provision in the contract, CONTRACTOR SHALL NOTIFY THE DISTRICT, IN
WRITING, OF SUCH CLAIM AS SOON AS POSSIBLE, BUT IN NO EVENT WITHIN MORE THAN FIVE (5) WORKING DAYS FROM THE DATE
CONTRACTOR HAS ACTUAL OR CONSTRUCTIVE NOTICE OF THE CLAIM. CONTRACTOR SHALL ALSO PROVIDE DISTRICT WITH SUFFICIENT
WRITTEN DOCUMENTATION SUPPORTING THE FACTUAL BASIS OF THE CLAIM. Contractor shall be required to certify under penalty of
perjury the validity and accuracy of any claims submitted. The Contractor's failure to notify the District within such five (5) working day
period shall be deemed a waiver and relinquishment of the claim against the District. If such notice be given within the specified time, the
procedure for its consideration shall be as stated above in this article. In the event of a dispute as to any work to be performed, the District
has the right to direct the Contractor to continue to proceed with work as directed, and the Contractor is obligated to continue performance
of work and advise District of its concerns in writing in accordance with the provisions of this subsection f. The procedure for consideration
shall be as stated above in this article.

g. Inthe event a mutual agreement cannot be reached on the cost of a change order, Contractor and District agree that an industry

estimating guide, such as an estimating guide published by Means, shall be used to determine the cost of a disputed change order
item.
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h. All costs associated with the change are to be included in the change order proposal to the District. Costs may be in terms of time,
money or both.

Article 43. DEDUCTIONS FOR UNCORRECTED WORK

If District deems it inexpedient to correct work injured or not done in accordance with contract, an equitable deduction from contract price
shall be made therefore.

Article 44. PAYMENTS BY CONTRACTOR
Contractor shall pay:

a.  For all transportation and utility services not later than the 20th day of the calendar month following that in which such services
are rendered,

b.  For all materials, tools, and other expendable equipment to the extent of ninety percent (90%) of cost thereof, not later than the
20th day of the calendar month following that in which such materials, tools, and equipment are delivered at site of project and
balance of cost thereof not later than the 30th day following completion of that part of work in or on which such materials, tools, and
equipment are incorporated or used, and

c. To each of his/her subcontractors, not later than the 5th day following each payment to Contractor, the respective amounts
allowed Contractor on account of work performed by respective subcontractor to the extent of such subcontractor's interest therein.

Article 45. CONTRACTOR'S SUPERVISION

a. Unless personally present on the premises where work is being done, Contractor shall keep on the work, during its progress, a
competent full-time job (project) superintendent satisfactory to District. The job superintendent shall not be changed except with the
written consent of District unless the job superintendent proves to be unsatisfactory to Contractor and ceases to be in his/her employ.
The job superintendent shall represent Contractor in his/her absence and all directions given to him shall be as binding as if given to
Contractor. Other directions shall be so confirmed on written request in each case.

b.  Contractor shall give efficient supervision to work, using his/her best skill and attention to control safety and job coordination. He
shall carefully study and compare all drawings, specifications, and other instructions and shall at once report to architect any error,
inconsistency or omission which he may discover. The Contractor shall not be liable to District for any damage resulting from errors or
deficiencies in the contract documents or other instructions by the architect.

Article 46. INSPECTOR'S FIELD OFFICE

a. Contractor shall provide for the use of inspector a separate trailer or temporary private office of not less than seventy-five square
feet of floor area to be located as directed by inspector and to be maintained until removal is authorized by District. The Office shall be
of substantial waterproof construction with adequate natural light and ventilation by means of stock design windows. Door shall have
a key-type lock or padlock hasp. The inspector's field office shall have heating and air-conditioning and shall be equipped with a
telephone, a telephone answering machine, a fax machine and use of an on-site copier at Contractor's expense.

b.  Atable satisfactory for the study of plans and two chairs shall be provided by Contractor. Contractor shall provide and pay for adequate
electric lights, local telephone service, and adequate heat and air conditioning for the field office until authorized removal.

c.  The provisions of this section are intended to be complementary to any requirements provided elsewhere in these contract documents,
however in the event of conflicts between this section and other provisions of these contract documents, this section shall prevail.

Article 47. DOCUMENTS ON WORK

a.  Contractor shall keep one copy of all contract documents, including addenda, change orders, Division |, Title 21 of the California Code of
Regulations, Parts 1-5 and 12 of Title 24 of the California Code of Regulations, and the prevailing wage rates applicable at the time of the
contract, which are a part of contract documents, on job at all times. Said documents shall be kept in good order and shall be available to
District representative, architect and his/her representatives. Contractor shall be acquainted with and comply with the provisions of said
Titles 21 and 24 as they relate to this project. (See particularly Duties of the Contractor, Title 24 California Code of Regulations, section
4-343.) Contractor shall also be acquainted with and comply with all California Code of Regulations provisions relating to this project,
particularly Titles 17, 19, 21 and 24.)

b.  Contractor shall also make available all books, records, accounts, contracts, bids, etc. upon request of District.
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Article 48. RECORD ("AS BUILT") DRAWINGS

a. Contractor shall maintain a clean, undamaged set of contract drawings and shop drawings. In addition to maintaining one
complete set of record drawings (herein referred to as "as-builts"), Contractor shall require each trade to do its own as-builts. The
trade as-builts shall contain information showing clean and clear drawings with horizontal and vertical controls suitable for conversion
to electronic media. Graphic quality must be equal to clean and clear original drawings; adequacy of the drawings shall be determined
by the District's representative or architect. Contractor shall mark the set to show the actual installation where the installation varies
from the work as originally shown. Contractor shall mark whichever drawings are most capable of showing conditions fully and
accurately where shop drawings are used, and shall record a cross-reference at the corresponding location on the contract drawings.
Contractor shall give particular attention to concealed elements that would be difficult to measure and record at a later date.
Contractor shall use colors to distinguish variations in separate categories of the work.

b.  Contractor shall note related change order numbers where applicable. Contractor shall organize record drawings sheets into
manageable sets, bound with durable paper cover sheets and shall print suitable title, dates and other identification on the cover of each set.

c. At the end of the project, the Contractor shall provide the district representative with a complete set of as-built drawings. The
complete set shall contain information showing clean and clear drawings with horizontal and vertical controls suitable for conversion to
electronic media. Graphic quality must be equal to clean and clear original drawings; adequacy of the drawings shall be determined by
the District's representative or architect. The as-builts must show the entire site for each major trade, including but not limited to
water, sewer, electrical, data, telephone, cable, fire, alarm, gas, and plumbing.

Article 49. UTILITY USAGE

a.  All temporary utilities, including but not limited to electricity, water, gas, and telephone used on work shall be furnished and paid
for by Contractor. Contractor shall furnish and install necessary temporary distribution systems, including meters, if necessary, from
distribution points to points on site where utility is necessary to carry on the work. Upon completion of work, Contractor shall remove
all temporary distribution systems.

b.  Contractor shall provide necessary and adequate utilities and pay all costs for water, electricity, gas, oil, and sewer charges
required for completion of the project.

c.  All permanent meters installed shall be listed in the Contractor's name until completion occurs, as defined in Article 6 hereof, at
which time further pro-rating will be determined if necessary. When District begins using the project, charges over and above power
actually used for construction will be the responsibility of the District.

d. If contract is for construction in existing facilities, Contractor may, with written permission of District, use District's existing
utilities by making prearranged payments to District for utilities used by Contractor for construction.

Article 50. SANITARY FACILITIES

The Contractor shall provide a sanitary temporary toilet building as directed by the inspector for the use of all workers. The building shall be
maintained in a sanitary condition at all times and shall be left at the site until the inspector directs removal. Use of toilet facilities in the
work under construction shall not be permitted except by approval of the inspector.

Article 51. TRENCHES

If the contract price exceeds $25,000, the Contractor shall submit to the District or a registered civil or structural engineer employed by
the District, a detailed plan showing the design of shoring, bracing, sloping or other provisions to be made for worker protection from
the hazard of caving ground during the excavation of any trench or trenches five feet or more in depth. If such plan varies from the
shoring system standards established by the Construction Safety Orders, the plan shall be prepared by a registered civil or structural
engineer. No excavation of such trench or trenches shall be commenced until said plan has been accepted by District or the person to
whom authority to accept has been delegated by District.

Article 52. PROTECTION OF WORK AND PROPERTY

a. The Contractor shall be responsible for all damages to persons or property that occur as a result of his/her fault or negligence in
connection with the prosecution of this contract. Contractor shall be responsible for the proper care and protection of all materials
delivered and work performed until completion and final acceptance by the District. All work shall be solely at the Contractor's risk.
Contractor shall adequately protect adjacent property from settlement or loss of lateral support as provided by law and contract
documents. Contractor shall take all necessary precautions for the safety of employees on the project and shall comply with all
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applicable safety laws and building codes to prevent accidents or injury to persons on, about, or adjacent to premises where work is
being performed. Contractor shall erect and properly maintain at all times, as required by conditions and progress of work, all
necessary safeguards, signs, barriers, lights, and watchmen for protection of workers and the public and shall post danger signs
warning against hazards created by such features in the course of construction. Contractor shall designate a responsible member of
his/her organization on the work, whose duty shall be prevention of accidents. The name and position of the person so designated
shall be reported to District by Contractor.

b. In an emergency affecting safety of life or of work or of adjoining property, Contractor, without special instruction or
authorization from architect or District, is hereby permitted to act, at his/her discretion, to prevent such threatened loss or injury, and
he shall so act, without appeal, if so authorized or instructed by architect or District. Any compensation claimed by Contractor on
account of emergency work shall be determined by agreement.

c.  Contractor shall provide such heat, covering, and enclosures as are necessary to protect all work, materials, equipment,
appliances, and tools against damage by weather conditions.

d. Contractor shall take adequate precautions to protect existing sidewalks, curbs, pavements, utilities, adjoining property, and
structures, and to avoid damage thereto, and repair any damage thereto caused by construction operations. Contractor shall:

1. Enclose working area with a substantial barricade, arrange work to cause minimum amount of inconvenience and
danger to students and faculty in their regular school activities, and perform work which may interfere with school routine
before or after school hours. (This subsection applies to new construction on existing sites.)

2. Provide substantial barricades around any shrubs or trees indicated to be preserved.
3.  Deliver materials to the building area over a route designated by architect.
4.  When directed by District, take preventive measures to eliminate objectionable dust.

5. Confine Contractor's apparatus, the storage of materials, and the operations of his/her workers to limits indicated by
law, ordinances, permits, or directions of architect. Contractor shall not unreasonably encumber premises with his/her
materials. Contractor shall enforce all instructions of District and architect regarding signs, advertising, fires, danger
signals, barricades, and smoking and require that all persons employed on work comply with all regulations while on
construction site.

6. Take care to prevent disturbing or covering any survey markers, monuments, or other devices marking property
boundaries or corners. If such markers are disturbed by accident, they shall be replaced by an approved civil engineer or
land surveyor, licensed in the State of California, at no cost to the District.

Article 53. LAYOUT AND FIELD ENGINEERING

All field engineering required for laying out this work and establishing grades for earthwork operations shall be furnished by the
Contractor at his/her expense. Such work shall be done by a qualified civil engineer or land surveyor licensed in California and
approved by the architect. Any required "as-built" drawings of site development shall be prepared by a qualified civil engineer or land
surveyor licensed in California and approved by the architect.

Article 54. REMOVAL OF HAZARDOUS MATERIALS

a. Since removal and/or abatement of asbestos, PCBs and other toxic wastes and hazardous materials is a specialized field of work
with specialized insurance requirements, unless otherwise specified in the contract documents, district shall contract directly for such
specialized services, if required, and shall not require the Contractor to subcontract for such services.

b. In the event the Contractor encounters on the site material reasonably believed to be asbestos or polychlorinated biphenyl (PCB)
which has not been rendered harmless, the Contractor shall immediately stop work in the area affected and report the condition to the
District, inspector, and architect in writing. The work in the affected area shall not thereafter be resumed except by written agreement
of the District and Contractor if in fact the material is asbestos or PCB and has not been rendered harmless. The work in the affected
area shall be resumed in the absence of asbestos or PCB, or when it has been rendered harmless, by written agreement of the District
and Contractor, or by arbitration under Article 71 hereof.

Article 55. CUTTING AND PATCHING
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a.  Contractor shall do all cutting, fitting, or patching of work as required to make its several parts come together properly and fit it to
receive or be received by work of other contractors showing upon, or reasonably implied by, the drawings and specifications for the
completed structure. Contractor shall make good after them as architect may direct.

b.  All cost caused by defective or ill-timed work shall be borne by party responsible therefore.

c.  Contractor shall not endanger any work by cutting, excavating, or otherwise altering work and shall not cut or alter work of any
other contractor save with consent or at the direction of architect.

Article 56. CLEANING UP

Contractor at all times shall keep premises free from debris such as waste, rubbish, and excess materials and equipment caused by this
work. Contractor shall not leave debris under, in, or about the premises. Upon completion of work, Contractor shall clean the interior
and exterior of the building or improvement including fixtures, equipment, walls, floors, ceilings, roofs, window sills and ledges,
horizontal projections, and any areas where debris has collected so surfaces are free from foreign material or discoloration. Contractor
shall clean and polish all glass, plumbing fixtures, and finish hardware and similar finish surfaces and equipment and contractor shall
also remove temporary fencing, barricades, planking and construction toilet and similar temporary facilities from site.

Article 57. CORRECTION OF WORK BEFORE FINAL PAYMENT

a. Contractor shall promptly remove from the premises all work condemned by District as failing to conform to the contract,
whether incorporated or not. Contractor shall promptly replace and re-execute his/her own work to comply with contract documents
without additional expense to District and shall bear the expense of making good all work of other contractors destroyed or damaged
by such removal or replacement.

b. If Contractor does not remove such condemned work within a reasonable time, fixed by written notice, District may remove it and
may store the material at Contractor's expense. If Contractor does not pay expenses of such removal within ten (10) days' time
thereafter, District may, upon ten (10) days' written notice, sell such materials at auction or at private sale and shall account for net
proceeds thereof, after deducting all costs and expenses that should have been borne by Contractor.

Article 58. ACCESS TO WORK

District and its representatives shall at all times have access to work wherever it is in preparation or progress. Contractor shall provide
safe and proper facilities for such access so that District's representatives may perform their functions under contract.

Article 59. OCCUPANCY

District reserves the right to occupy buildings at any time before completion, and such occupancy shall not constitute final acceptance
of any part of work covered by this contract.

Article 60. DISTRICT'S INSPECTOR

a. If applicable, an inspector will be employed by District in accordance with requirements of Title 24 of the California Code of
Regulations and will be assigned to the work. His/her duties are specifically defined in Part 1, Title 24, Section 4-342 of the California
Code of Regulations.

b.  All work shall be under the observation of said inspector. He shall have free access to any or all parts of work at any time.
Contractor shall furnish inspector reasonable facilities for obtaining such information as may be necessary to keep him fully informed
respecting progress and manner of work and character of materials. Inspection of work shall not relieve Contractor from any
obligation to fulfill this contract. Inspector or architect shall have authority to stop work whenever the provisions of the contract
documents are not being complied with and Contractor shall instruct his/her employees accordingly.

Article 61. TESTS AND INSPECTIONS

a. If contract, District's instructions, laws, ordinances, or any public authority require any work to be specially tested or approved,
Contractor shall give notice in accordance with such authority of its readiness for observation or inspection at least two (2) working
days prior to being tested or covered up. If inspection is by a public authority other than District, Contractor shall inform District of
date fixed for such inspection. Required certificates of inspection shall be secured by Contractor. Observations by District shall be
promptly made and where practicable at source of supply. If any work should be covered up without approval or consent of District, it
must, if required by District, be uncovered for examination and satisfactorily reconstructed at Contractor's expense in compliance with
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the contract. Costs for testing and inspection shall be paid by District. Costs of tests of any materials found not to be in compliance
with the contract shall be paid by the Contractor.

b.  Where such inspection and testing are to be conducted by an independent laboratory or agency, such materials or samples of
materials to be tested shall be selected by such laboratory or agency, or District's representative, and not by Contractor.

¢. Inadvance of manufacture of materials to be supplied by Contractor under the contract, which by the terms of the contract must
be tested, Contractor shall notify District in advance so that District may arrange for testing of same at the source of supply. Any
materials shipped by Contractor from the source of supply prior to having satisfactorily passed such testing and inspection, or prior to
receipt of notice from District's representative that such testing and inspection will not be required, shall not be incorporated into the
work without the prior approval of District and subsequent testing and inspection.

d. Re-examination of questioned work may be ordered by District. If so ordered, work must be uncovered by Contractor. If such
work is found to be in accordance with the contract documents, District shall pay the costs of re-examination and replacement. If such
work be found not to be in accordance with the contract documents, Contractor shall pay such costs.

Article 62. SOILS INVESTIGATION REPORT

Except as provided in Article 68, when a soils investigation report obtained from test holes at the site is available, such report shall not
be a part of this contract. Nevertheless, with respect to any such soils investigation and/or geotechnical report regarding the site, it
shall be the responsibility of the Contractor to review and be familiar with such report. Any information obtained from such report or
any information given on drawings as to subsurface soil condition or to elevations of existing grades or elevations of underlying rock is
approximate only, is not guaranteed, and does not form a part of the contract, unless otherwise specifically provided. Contractor is
required to make a visual examination of site and must make whatever tests he deems appropriate to determine the underground
condition of the soil. Limited soil tests and subsurface investigations, if any, are available for review and consideration by Contractor
and were conducted for the purpose of design only. Subsurface investigation information is made available by District solely as a
matter of convenience and general information for Contractor and Contractor is expected to review and be familiar with such
information. No representation is made by District or Architect that information provided is completely representative of all conditions
and materials which may be encountered. If such a report is referenced in the contract documents for performance of the Work, such
reference shall be to establish minimum requirements only. Further, no representation is made by District or Architect that information
provided is solely adequate for purposes of construction. District disclaims responsibility for interpretations by Contractor of soil and
subsurface investigation information, such as in protecting soil-bearing values, rock profiles, presence and scope of boulders and
cobbles, soil stability and the presence, level and extent of underground water. Contractor shall determine means, methods,
techniques and sequences necessary to achieve required characteristics of completed Work. Conditions found after execution of the
Agreement to be materially different from those reported and which are not customarily encountered in the geographic area of the
Work shall be governed by provisions of the General Conditions of the Contract for unforeseen conditions.

Article 63. ARCHITECT'S STATUS

a. In general and where appropriate and applicable, the architect shall be the District's representative during the construction
period and shall observe the progress and quality of the work on behalf of the District. He shall have the authority to act on behalf of
District only to the extent expressly provided in the contract documents. After consultation with the Inspector and after using his/her
best efforts to consult with the District, the architect shall have authority to stop work whenever such stoppage may be necessary in
his/her reasonable opinion to insure the proper execution of the contract.

b.  Contractor further acknowledges that the architect shall be, in the first instance, the judge of the performance of this contract.
Article 64. ARCHITECT'S DECISIONS

Contractor shall promptly notify District in writing if the architect fails within a reasonable time, make decisions on all claims of the
District or Contractor and on all other matters relating to the execution and progress of the work.

Article 65. PROVISIONS REQUIRED BY LAW DEEMED INSERTED
Each and every provision of law and clause required by law to be inserted in this contract shall be deemed to be inserted herein and
the contract shall be read and enforced as though it were included herein, and if through mistake or otherwise any such provision is

not inserted, or is not correctly inserted, then upon application of either party, the contract shall forthwith be physically amended to
make such insertion or correction.
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Article 66. LABOR/EMPLOYMENT SAFETY

The Contractor shall maintain emergency first aid treatment for his/her employees which complies with the Federal Occupational
Safety and Health Act of 1970 (29 USC, section 651 et seq.).

Article 67. NOTICE OF TAXABLE POSSESSORY INTEREST

The terms of this document may result in the creation of a possessory interest. If such a possessory interest is vested in a private party
to this document, the private party may be subjected to the payment of personal property taxes levied on such interest.

Article 68. ASSIGNMENT OF ANTITRUST ACTIONS

Contractor or subcontractor offers and agrees to assign to District all rights, title, and interest in and to all causes of action it may have
under section 4 of the Clayton Act (15 USC, section 15) or under the Cartwright Act (chapter 2 (commencing with section 16700) of part
2 of division 7 of the Business and Professions Code), arising from the purchase of goods, services, or materials pursuant to this
contract or any subcontract. This assignment shall be made and become effective at the time District tenders final payment to the
Contractor, without further acknowledgment by the parties.

Article 69. SUBSTITUTION OF SECURITY

a. Upon the Contractor's request, the District will make payment of funds withheld from progress payments to ensure performance
under the contract pursuant to the requirements of Public Contract Code section 22300 if the Contractor deposits in escrow with the
District or with a bank acceptable to the District, securities eligible for investment under Government Code section 16430, bank or
savings and loan certificates of deposit, or other security mutually agreed to by the Contractor and the District, subject to the following

conditions:

1. The Contractor shall bear the expense of the District and the escrow agent, either the District or the bank, in connection with
the escrow deposit made.

2. Securities or certificates of deposit to be placed in escrow shall be of a value at least equivalent to the amounts of retention
to be paid to the Contractor pursuant to this section.

3. The Contractor shall enter into an escrow agreement satisfactory to the District, which agreement shall include provisions
governing inter alia:

(a) The amount of securities to be deposited,
(b) The providing of powers of attorney or other documents necessary for the transfer of the securities to be deposited,
(c) Conversion to cash to provide funds to meet defaults by the Contractor, including, but not limited to, termination of the
Contractor's control over the work, stop notices filed pursuant to law, assessment of liquidated damages or other amounts
to be kept or retained under the provisions of the contract,
(d) Decrease in value of securities on deposit,
(e) The termination of the escrow upon completion of the contract.
4, The Contractor shall obtain the written consent of the surety to such agreement.
5. As an alternative to Contractor depositing into escrow securities of a value equivalent to the amounts of retention to be paid
to the Contractor, upon Contractor's request, District will make payment of retentions earned directly to the escrow agent at the
expense of Contractor pursuant to and in accordance with Public Contract Code section 22300.

Article 70. EXCAVATIONS DEEPER THAN FOUR FEET

If this contract involves digging trenches or other excavations that extend deeper than four feet below the surface, then all of the
following shall apply:

a. The Contractor shall promptly, and before the following conditions are disturbed, notify the District, in writing, of any:
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1. Material that the Contractor believes may be material that is hazardous waste, as defined in section 25117 of the Health and
Safety Code, which is required to be removed to a Class I, Class Il, or Class Ill disposal site in accordance with provisions of existing
law.

2. Subsurface or latent physical conditions at the site differing from those indicated.

3. Unknown physical conditions at the site of any unusual nature, different materially from those ordinarily encountered and
generally recognized as inherent in work of the character provided for in the contract.

b. Upon receiving any such notice, the District shall promptly investigate the conditions, and if it finds that the conditions do
materially so differ, or do involve hazardous waste, and cause a decrease or increase in the Contractor's cost of, or the time required
for, performance of any part of the work District shall issue a change order under the procedures described in this contract.

c. In the event that a dispute arises between the District and the Contractor whether the conditions materially differ, or involve
hazardous waste, or cause a decrease or increase in the Contractor's cost of, or time required for, performance of any part of the work,
the Contractor shall not be excused from any scheduled completion date provided for by this contract, but shall proceed with all work
to be performed under the contract. A contractor shall retain any and all rights provided either by contract or by law which pertain to
the resolution of disputes and protests between the contracting parties. (Public Contract Code section 7104).

Article 71. COMPLIANCE WITH STATE STORM WATER PERMIT FOR CONSTRUCTION

a. The Contractor shall be required to comply with all conditions of the State Water Resources Control Board (State Water Board)
National Pollutant Discharge Elimination System General Permit for Waste Discharge Requirements for Discharges of Storm Water
Runoff Associated with Construction Activity (Permit) for all construction activity which results in the disturbance of in excess of one
acre of total land area or which is part of a lager common area of development or sale. The Contractor shall be responsible for filing
the Notice of Intent and for obtaining the Permit. The Contractor shall be solely responsible for preparing and implementing a Storm
Water Pollution Prevention Plan (SWPPP) prior to initiating Work. It shall be Contractor's responsibility to evaluate the cost of
compliance with the SWPPP in bidding on this contract. Contractor shall comply with all requirements of the State Water Resources
Control Board. Contractor shall include all costs of compliance with specified requirements in the contract amount.

b.  Contractor shall be responsible for implementing and complying with the provisions of the Permit and the SWPPP, including the
standard provisions, monitoring and reporting requirements as required by Permit. Contractor shall provide copies of all reports and
monitoring information to District.

c.  Contractor shall comply with the lawful requirements of any applicable municipality, the County, drainage district, and other local
agencies regarding discharges of storm water to separate storm drain system or other watercourses under their jurisdiction, including
applicable requirements in municipal storm water management programs.

d. Failure to comply with the Permit is a violation of federal and state law. Contractor hereby agrees to indemnify and hold harmless
District, its Board Members, officers, agents, employees and authorized volunteers from and against any and all claims, demands,
losses or liabilities of any kind or nature which District, its Board Members, officers, agents, employees and authorized volunteers may
sustain or incur for noncompliance with the Permit arising out of or in connection with the project, except for liability resulting from
the negligence or willful misconduct of District, its Board Members, officers, agents, employees or authorized volunteers. District may
seek damages from Contractor for delay in completing the contract in accordance with Article 6 hereof, caused by Contractor's failure
to comply with Permit.

Article 72. RESOLUTION OF CONSTRUCTION CLAIMS OF $375,000 OR LESS

a. For public work claims of $375,000 or less between Contractor and District, if District has not elected to resolve disputes by
arbitration pursuant to article 7.1 (commencing with section 10240) of chapter 1 of part 2 of the Public Contract Code, the provisions
of article 1.5 (commencing with section 20104) of chapter 1 of part 3 of the Public Contract Code apply ("Article 1.5").

b.  For purposes of Article 1.5, "public work" has the same meaning as in sections 3100 and 3106 of the Civil Code. "Claims" means a
separate demand by Contractor for a time extension, or payment of money or damages for work done by or for Contractor, payment
for which is not otherwise expressly provided in the contract or to which Contractor would not otherwise be entitled, or a payment
disputed by District.

c. Each claim shall be submitted in writing before the date of final payment and shall include all necessary substantiating
documentation. District shall respond in writing within forty-five (45) days of receipt of the claim if the claim is less than $50,000
("$50,000 claim") or within sixty (60) days of receipt of the claim, if the claim is over $50,000 but less than or equal to $375,000
("$50,000-$375,000 claim"). In either case, District may request in writing within thirty (30) days of receipt of the claim, any additional

SPECIFICATIONS —-GENERAL CONDITIONS 40



San Marcos Unified School District INFORMAL BID #2023-7
Concrete & Fencing Upgrades for San Elijo MS

documentation supporting the claim or relating to defenses to the claim the District may have against the claimant. Any additional
information shall be requested and provided upon mutual agreement of the District and the claimant. District's written response to
the claim shall be submitted to claimant within fifteen (15) days after receipt of the further documentation for $50,000 claims or within
thirty (30) days after receipt of the further documentation for $50,000-$375,000 claims or within a period of time no greater than that
taken by the claimant in producing the additional information, whichever is greater.

d.  Within fifteen (15) days of receipt of the District's response, if claimant disputes District's written response or within fifteen (15)
days of the District's failure to respond within the time prescribed, the claimant shall provide written notification to District demanding
an informal conference to meet and confer ("conference") to be scheduled by the District within thirty (30) days. If the claim or any
portion of the claim remains in dispute following the meet and confer ("meet and confer conference") to be scheduled by the District
within 30 days, the claimant may file a claim as provided in Chapter 1 (commencing with section 900) and Chapter 2 (commencing with
section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code. For purposes of those provisions, the period of time within
which a claim must be filed is tolled from the time the claimant submits a written claim until the time the claim is denied, including
time utilized as a result of the meet and confer process, including time utilized by the meet and confer process.

e. If acivil action is filed to resolve claims within sixty (60) days (but no earlier than thirty (30) days) following the filing or responsive
pleadings, the court shall submit the matter to nonbinding mediation unless waived by mutual stipulation of both parties. The
mediation process shall provide that both parties select a disinterested third person mediator within fifteen (15) days, shall be
commenced within thirty (30) days of the submittal and concluded within fifteen (15) days from the commencement of the mediation
unless time is extended upon a good cause showing to the court or by stipulation of both parties. If the parties fail to select a mediator
within the 15-day period, any party may petition the court to appoint the mediator.

f.  If the matter remains in dispute, the case shall be submitted to judicial arbitration pursuant to chapter 2.5 (commencing with
section 1141.10) of title 3 of part 3 of the Code of Civil Procedure, notwithstanding section 1141.11 of that code. The Civil Discovery
Act of 1986 (article 3 [commencing with section 2016] of chapter 3 of title 3 or part 4 of the Code of Civil Procedure) shall apply to any
proceeding brought under this subdivision consistent with the rules pertaining to judicial arbitration. The court may, upon request by
any party, order any witness to participate in the mediation or arbitration process.

g. Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators appointed for purposes of this article shall
be experienced in construction law and, upon stipulation of the parties, mediators and arbitrators shall be paid necessary and
reasonable hourly rates not to exceed their customary rate. Such fees and expenses shall be paid equally by the parties, except in the
case of arbitration where the arbitrator, for good cause, determines a different division. In no event shall these fees or expenses be
paid by state or county funds. Any party who, after receiving an arbitration award requests a trial de novo but does not obtain a more
favorable judgment, shall pay the attorney's fees of the other party arising out of the trial de novo in addition to payment of costs and
fees required under chapter 2.5 (commencing with section 1141.10) of title 3 of part 3 of the Code of Civil Procedure. District shall not
fail to pay any portion of a claim which is undisputed unless otherwise provided herein and shall pay interest at the legal rate
commencing on the date the suit is filed in court on any arbitration award or judgment.

h.  Any arbitration, mediation or other forms of alternate dispute resolution shall be handled within the boundaries of the District
unless otherwise mutually agreed.

Article 73. RESOLUTION OF CONSTRUCTION CLAIMS IN EXCESS OF $375,000

a. If a dispute in excess of a total value of $375,000, arises out of, or relates to this contract, or the breach thereof, and if said
dispute cannot be settled through normal contract negotiations, the parties agree that as a condition precedent to the initiation of
litigation, the dispute shall first be submitted to mediation pursuant to this Article 71. The mediation is voluntary, non-binding, and
intended to provide an opportunity for the parties to evaluate each other's cases and arrive at a mutually agreeable resolution of the
dispute. These provisions relating to voluntary mediation shall not be construed or interpreted as mandatory arbitration.

b. Either party may initiate mediation by notifying the other party or parties in writing. A Request for Mediation shall contain a brief
statement of the nature of the dispute or claim, and the names, addresses, and phone numbers of all parties to the dispute or claim,
and those, if any, who will represent them in the mediation.

c.  The mediation process set forth in this section shall be administered by the American Arbitration Association (AAA) and governed
by their rules in effect at the time of filling, or by any other neutral organization agreed to by the parties (hereinafter called
"Administrator").

d. The costs for all mediation, including the administrative fees and mediator compensation, will be shared equally by all parties.

Fees shall be jointly negotiated by all parties directly with the Administrator. The expenses of witnesses for any party shall be paid by
the party producing such witnesses.
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e. A single mediator, acceptable to all parties, shall be used to mediate the dispute. The mediator will be knowledgeable in
construction matters and will be selected from lists furnished by the Administrator. The initial mediation session shall commence
within thirty (30) days of filing, unless otherwise agreed by the parties, or at the direction of the mediator.

f. At least ten (10) days before the first scheduled mediation session, each party shall provide the mediator a brief memorandum
setting forth its position with regard to the issues that need to be resolved. At the discretion of the mediator, such memoranda may be
mutually exchanged by the parties. At the first session, the parties will be expected to produce all information reasonably required for
the mediator to understand the issue presented. The mediator may require each party to supplement such information.

g.  Mediation hearings will be conducted in an informal manner and discovery will not be allowed unless agreed to by all parties. All
discussions, statements, or admissions will be confidential to the proceedings and will not be used for any other purpose as they relate
to either party's legal position. There shall be no stenographic record of the mediation.

h.  Mediation sessions are private. The parties and their representatives may attend mediation sessions. Other persons may attend
only with the permission of the parties and with the consent of the mediator. The parties may have an attorney present and shall
advise the other parties no less than five (5) working days before the mediation of their intent to have an attorney present, so that the
other parties may also have their attorneys present.

i.  The mediator does not have authority to impose a settlement on the parties but will attempt to assist the parties in reaching a
satisfactory resolution of their dispute. The mediator is authorized to conduct joint and separate meetings with the parties and to
make oral and written recommendations for settlement. Whenever necessary, the mediator may also obtain expert advice concerning
technical aspects of the dispute, provided the parties agree and assume the expenses of obtaining such advice. Arrangements for
obtaining such advice shall be made by the mediator or the parties, as the mediator shall determine.

j. The mediator is authorized to end the mediation whenever, in the mediator's judgment, further efforts at mediation would not
contribute to a resolution of the dispute between the parties.

k. Any resultant agreements from mediation shall be documented in writing, as agreed upon during the mediation, and may be used
as the basis for a change order or other directive as appropriate. All mediation results and documentation shall be non-binding and
inadmissible for any purpose in any legal proceedings, unless such admission is otherwise agreed in writing by all parties. Mediators
shall not be subject to any subpoena or liability and their actions shall not be subject to discovery in subsequent proceedings.

I.  The Mediation shall be terminated by the execution of a Settlement Agreement by the parties; by a written declaration of the
Mediator to the effect that further efforts at Mediation are no longer worthwhile; or by a written declaration of a party or parties to
the effect that the Mediation proceedings are terminated.

m. If mediation is unsuccessful in resolving the dispute, the parties thereafter may agree to submit the matter to the Administrator
for binding arbitration. The parties agree that the matter shall be submitted to one (1) arbitrator, unless they agree to three (3)
arbitrators in writing. The parties further agree that they will faithfully observe this agreement, and that the parties will abide by and
perform any award rendered by the arbitrator(s), that a judgment of a court having competent jurisdiction may be entered upon the
award, and that such judgment shall be enforceable as a final judgment to the fullest extent under the law. The parties agree to split
evenly all arbitration and arbitrator(s) fees and expenses. The arbitration shall be subject to, and proceed in accordance with California
Code of Civil Procedure, Section 1280 through 1294.2. If the parties do not agree to submit to binding arbitration, neither party is
prevented from pursuing other legal remedies.

n. Any arbitration, mediation or other forms of alternate dispute resolution shall be handled within the boundaries of the District
unless otherwise mutually agreed.

Article 74. GOVERNING LAW AND VENUE

This Contract shall be governed in accordance with the laws of the State of California and venue shall be in San Diego County.
Article 75. FINGERPRINTING

District Determination of Fingerprinting Requirement Application is set forth in the Special Conditions.

(a) Contracts for Construction, Reconstruction, Rehabilitation or Repair of a School
Facility Involving More than Limited Contact with Students.

If the District determines based on the totality of the circumstances concerning the Project that the Contractor and Contractor's
employees are subject to the requirements of Education Code section 45125.2 pertaining to Contracts for Construction,
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Reconstruction, Rehabilitation or Repair of a School Facility because they will have contact other than limited contact with pupils, by
execution of the Agreement/Contract, the Contractor acknowledges that Contractor is entering into a contract for the construction,
reconstruction, rehabilitation, or repair of a school facility where the Contractor and/or Contractor's employees will have more than
limited contact with students and the services to be provided do not constitute an emergency or exceptional situation. In accordance
with Education Code section 45125.2 the Contractor shall, at Contractor's own expense, (a) install a physical barrier to limit contact
with students by Contractor and/or Contractor's employees, or (b) provide for the continuous supervision and monitoring of the
Contractor and/or Contractor's employees by an employee of the Contractor who has received fingerprint clearance from the
California Department of Justice, or (c) provide for the surveillance of the Contractor and Contractor's employees by a District
employee.

(b) Contracts for Construction, Reconstruction Rehabilitation or Repair of a School
Facility Involving Only Limited Contact With Students.

If the District determines based on the totality of the circumstances concerning the Project that the Contractor and Contractor's
employees are subject to the requirements of Education Code section 45125.2 pertaining to Contracts for Construction,
Reconstruction, Rehabilitation or Repair of a School Facility because they will have only limited contact with pupils, by execution of the
Agreement/Contract, the Contractor acknowledges that Contractor is entering into a contract for the construction, reconstruction,
rehabilitation or repair of a school facility involving only limited contact with students. Accordingly, the parties agree that the following
conditions apply to any work performed by the Contractor and/or Contractor's employees on a school site: (1) Contractor and/or
Contractor's employees shall check in with the school office each day immediately upon arriving at the school site; (2) Contractor
and/or Contractor's employees shall inform school office staff of their proposed activities and location at the school site; (3) Once at
such location Contractor and/or Contractor's employees shall not change locations without contacting the school office; (4) Contractor
and Contractor's employees shall not use student restroom facilities; and (5) If Contractor and/or Contractor's employees find
themselves alone with a student, Contractor and Contractor's employees shall immediately contact the school office and request that a
member of the school staff be assigned to the work location.

Article 76. COMPLIANCE WITH DTSC GUIDELINES — IMPORTED SOILS

If the project requires the use of imported soils, the Contractor shall be responsible to use and shall certify that the imported material
it uses is free of any hazardous and/or toxic substance or material of any nature or type as defined in accordance with California Law
and the California Health and Safety Code. The District reserves the right to reject any imported material that has come from
agricultural or commercial land uses. Contractor must notify the District of the source of material and comply with the San Diego
Regional Water Quality Control Board Resolution 95-63 and when applicable, with the guidelines of the Department of Toxic
Substances Control (DTSC).

Article 77. NO ASBESTOS
a. The Contractor will be required to execute and submit a Certificate Regarding Non-Asbestos Containing Materials.

b.  Should asbestos containing materials be installed by the Contractor in violation of this certification, or if removal of asbestos
containing materials is part of the Project, decontaminations and removals will be performed in accordance with the requirements of
all applicable laws and will meet the following criteria:

1. Decontamination and removal of work found to contain asbestos or work installed with asbestos containing
equipment shall be done only under the supervision of a qualified consultant, knowledgeable in the field of asbestos
abatement and accredited by the Environmental Protection Agency (EPA).

2. The asbestos removal contractor shall be an EPA accredited contractor qualified in the removal of asbestos and
shall be chosen and approved by the asbestos consultant who shall have sole discretion and final determination in this
matter.

3. The asbestos consultant shall be chosen and approved by the District which shall have sole discretion and final
determination in this matter.

4. The work will not be accepted until asbestos contamination is reduced to levels deemed acceptable by the
asbestos consultant.

c. If removal of asbestos containing materials is part of the project, the cost of all asbestos removal, including, but not necessarily

limited to the cost of the asbestos removal contractor, the cost of the asbestos consultant, analytical and laboratory fees, time delays
and additional costs that may be incurred by the District shall be borne entirely by the Contractor.
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d. Hold Harmless: Interface of work for the Project with work containing asbestos shall be executed by the Contractor at his/her/her
risk and at his/her/her discretion with full knowledge of the currently accepted standards, hazards, risks and liabilities associated with
asbestos work and asbestos containing products. By execution of the Agreement, the Contractor acknowledges the above and agrees
to the fullest extent permitted by law to hold harmless the District, its Governing Board, employees, agents, representatives, including
its architect and assigns, for all asbestos liability which may be associated with this work. The Contractor further agrees to instruct
his/her/her employees with respect to the above-mentioned standards, hazards, risk and liabilities.

ARTICLE 78. LABOR COMPLIANCE PROGRAM

A labor compliance program is required if the project will be funded by either the Kindergarten-University Public Education Facilities
Bond Act of 2002 or the Kindergarten-University Public Education Facilities Bond Act of 2004 and if a notice to proceed will be issued
on or after April 1, 2003. A determination regarding whether a labor compliance program is required is contained in the instructions
to bidders. If a labor compliance program is required, the following applies to this contract:

This contract is subject to a labor compliance program, as described in subdivision (b) of Section 1771.5 of the Labor Code. The Labor
Compliance Program is incorporated by reference into the Contract and it will be enforced as required by state law and regulations and
the Director of the Department of Industrial Relations. That law requires that District’s labor compliance program shall include, but not
be limited to, the following requirements:

(a) All bid invitations and public works contracts shall contain appropriate language concerning the requirements of
this chapter.

(b) A pre-job conference shall be conducted with the contractor and subcontractors to discuss federal and state labor
law requirements applicable to the contract.

(c) Project contractors and subcontractors shall maintain and furnish, at a designated time, a certified copy of each
weekly payroll containing a statement of compliance signed under penalty of perjury.

(d) The District shall review, and, if appropriate, audit payroll records to verify compliance with this chapter.
(e) The District shall withhold contract payments when payroll records are delinquent or inadequate.

(f)  The District shall withhold contract payments equal to the amount of underpayment and applicable penalties
when, after investigation, it is established that underpayment has occurred.

Article 79. DISABLED VETERANS PARTICIPATION GOALS AND RECORD RETENTION

a, In accordance with Education Code section 17076.11, this District has a participation goal for disabled veteran business
enterprises (“DVBE”) of at least 3 percent per year of the overall dollar amount of funds allocated to the District by the State Allocation
Board pursuant to the Leroy F. Greene School Facilities Act of 1998 for construction or modernization and expended each year by the
District. Prior to, and as a condition precedent for final payment under any contract for such project, the Contractor shall provide
appropriate documentation to the District identifying the amount paid to disabled veteran business enterprises in conjunction with the
contract, so that the District can assess its success at meeting this goal.

b. The Contractor agrees that, for all contracts subject to DVBE participation goals, the State and the District have the right to
review, obtain and copy all records pertaining to performance of the contract in accordance with DVBE requirements. The Contractor
agrees to provide the State or the District with any relevant information requested and shall permit the State and/or the District access
to its premises upon reasonable notice for purposes of interviewing employees and inspecting records. The Contractor agrees to
maintain such records for a period of three years after final payment under the contract.

Article 80. NOTIFICATION OF THIRD-PARTY CLAIMS

The District shall provide the Contractor with timely notification of the receipt by the District of any third party claim relating
to this contract, and the District may charge back to the Contractor the cost of any such notification.
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AGREEMENT FOR SMALL CONSTRUCTION PROJECTS
PURSUANT TO THE “INFORMAL BIDDING” PROCEDURES
OF THE PUBLIC CONTRACT CODE § 22000, et. seq.

THIS AGREEMENT, made this day of in the County of San Diego, State of California, by and between

the San Marcos Unified School District, hereinafter called the District, and

, hereinafter called the Contractor,

WITNESSETH that the District and the Contractor for the considerations stated herein agree as follows:

ARTICLE 1 - SCOPE OF WORK. The Contractor shall perform within the time stipulated the contract as herein defined,
and shall provide all labor, materials, tools, utility services, and transportation to complete in a workmanlike manner all
of the work required in connection with the following titled project:

INFORMAL BID #2023-07
Concrete & Fencing Upgrades for San Elijo MS

in strict compliance with the contract documents as specified in Article 4 below.
ARTICLE 2 - TIME FOR COMPLETION. (a) The work shall be commenced on the date stated in the District's notice to

proceed, as provided in Item # 1 of the Specifications - Special Conditions. As specified in District's notice to proceed, the
work shall be completed no later than March 31, 2024.

(b) In entering into this Agreement, Contractor acknowledges and agrees that the construction duration stipulated
herein is adequate and reasonable for the size and scope of the project.

ARTICLE 3 - CONTRACT PRICE. The District shall pay to the Contractor as full consideration for the faithful performance
of the contract, subject to any additions or deductions as provided in the contract documents, and including any
applicable sales, use or other taxes or costs, the sum of
Dollars ($ ), said sum being the total

amount of the following amounts stipulated in the bid.

1. Bid Item # 1: in the amount of $

Payment shall be made as set forth in the General Conditions.

ARTICLE 4 - COMPONENT PARTS OF THE CONTRACT. The contract entered into by this Agreement consists of the
following contract documents (referred to herein as the contract or the contract documents), all of which are component
parts of the contract as if herein set out in full or attached hereto:

Notice to Contractors Calling for Bids
Information for Bidders

Bid, as accepted

Designation of Subcontractors

Noncollusion Affidavit

Agreement

Performance Bond

Payment Bond for Public Works
Contractor's Certificate Regarding Workers' Compensation
Specifications (all components)

Addenda Nos. , , , as issued
Drawings
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All of the above-named contract documents are intended to be complementary. Work required by one of the
above-named contract documents and not by others shall be done as if required by all. This agreement shall supersede
any prior agreement of the parties.

IN WITNESS WHEREQF, this Agreement has been duly executed by the above-named parties, on the day and year first
above written.

SAN MARCOS UNIFIED SCHOOL DISTRICT
San Diego County, California Contractor
(SAMPLE ONLY. Do not submit with Bid.)
By: By:
Signature of Authorized Agent/Officer Signature of Authorized Agent/Officer
Print Name:
Title:
Date: Date:

Contractors are required by law to be licensed and regulated by the Contractors' State License Board. Any questions
concerning a contractor may be referred to the registrar of the board whose address is:

Contractors State License Board
9821 Business Park Drive
Sacramento, CA 95827
Phone (800) 321-CSLB
http://www.cslb.ca.qgov

Resolution passed on December 11, 2018 for election to become subject to the Uniform Construction Cost Accounting Act provided in the Public

Contract Code Sections 22000 et. al., by the San Marcos Unified School District Governing Board.
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: That

WHEREAS, the San Marcos Unified School District (hereinafter designated as “Public Entity” or
“District”), by action taken or a resolution passed on December 11, 2018 for election to become
subject to the Uniform Construction Cost Accounting Act provided in the Public Contract Code
Sections 22010  et. al. Under the “Act” the District has  awarded
, hereinafter designated as the "Principal," a contract for

the work described as follows:
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(the "Project"); and

WHEREAS, said Principal is required under the terms of said contract to furnish a bond for the
faithful performance of said contract,

NOW THEREFORE, we, the Principal and, , as Surety,
are held and firmly bound unto the Public Entity in the penal sum of
Dollars (S ) lawful money of the United States of

America, for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if the above bounded Principal, his/her or its
heirs, executors, administrators, successors or assigns, shall in all things stand to and abide by
and well and truly keep and perform, the covenants, conditions, and agreements in the said
contract and any alteration thereof made as therein provided, on his/her or their part, to be
kept and performed at the time and in the manner therein specified, and in all respects
according to their true intent and meaning, and shall indemnify and save harmless the Public
Entity, its officers and agents, as therein stipulated, then this obligation shall become null and
void, otherwise, it shall be and remain in full force and virtue.

And the said Surety, for value received, hereby stipulates and agrees that no change, extension
of time, alteration or addition to the terms of the contract or to the work to be performed
thereunder, or the specifications accompanying the same, shall in anywise affect its obligation
on this bond, and does hereby waive notice of any such change, extension of time, alteration,
or addition to the terms of the contract, or to the work, or to the specifications.
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In the event suit is brought upon this bond by the District and judgment is recovered, the Surety
shall pay all litigation expenses incurred by the District in such suit, including attorneys' fees,
court costs, expert witness fees and investigation expenses.

IN WITNESS WHEREQF, this instrument has been duly executed by the Principal and Surety
above named, on the day of ,20

(Attach Required Acknowledgements)

(Principal Name)

By:
(Signature)
(Type or printed name)
(Title)

(Corporate Seal)

(Surety Name)

By:

(Signature of Attorney-in-Fact for Surety)

(Type or Printed Name of Attorney-in Fact)

(Address)

(Area Code & Telephone # of Surety)
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: That

WHEREAS, the San Marcos Unified School District (hereinafter designated as “Public Entity” or
“District”), by action taken or a resolution passed on December 11, 2018, for election to
become subject to the Uniform Construction Cost Accounting Act provided in the Public
Contract Code Sections 22010 et. al. Under the “Act” the District has awarded
, hereinafter designated as the "Principal," a contract for

the work described as follows:
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(the "Project"); and

WHEREAS, said Principal is required by Chapter 5 (commencing at Section 3225) and Chapter 7
(commencing at Section 3247), Title 15, Part 4, Division 3 of the California Civil Code to furnish a
bond in connection with said contract;

NOW THEREFORE, we, the Principal and, , as Surety,
are held and firmly bound unto the Public Entity in the penal sum of
Dollars (S ) lawful money of the United States of

America, for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, his/her or its tier
subcontractors, heirs, executors, administrators, successors or assigns, shall fail to pay (1) any
of the persons named in Section 3181 of the California Civil Code, (2) amounts due under the
Unemployment Insurance Code with respect to work or labor performed under the contract, or
(3) for any amounts required to be deducted, withheld, and paid over to the Employment
Development Department from the wages of employees of the Contractor and his/her tier
subcontractors pursuant to Section 13020 of the Unemployment Insurance Code, with respect
to such work and labor the surety or sureties will pay for the same, in an amount not exceeding
the sum hereinabove specified, and also, in case suit is brought upon this bond, all litigation
expenses incurred by the Public Entity in such suit, including reasonable attorneys’ fees, court
costs, expert witness fees and investigation expenses.

This bond shall inure to the benefit of any of the persons named in Section 3181 of the

California Civil Code so as to give a right of action to such persons or their assigns in any suit
brought upon this bond.
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It is further stipulated and agreed that the Surety on this bond shall not be exonerated or
released from the obligation of this bond by any change, extension of time for performance,
addition, alteration or modification in, to, or of any contract, plans, specifications, or
agreement pertaining or relating to any scheme or work of improvement hereinabove
described, nor by any fraud practiced by any person other than the claimant seeking to recover
on the bond and that this bond be construed most strongly against the Surety and in favor of all
persons for whose benefit such bond is given, and under no circumstances shall Surety be
released from liability to those for whose benefit such bond has been given, by reason of any
breach of contract between the owner or Public Entity and original Contractor or on the part of
any obligee named in such bond, but the sole conditions of recovery shall be that claimant is a
person described in Section 3110 or 3112 of the California Civil Code, and has not been paid the
full amount of his/her claim and that Surety does hereby waive notice of any such change,
extension of time, addition, alteration or modification herein mentioned.

IN WITNESS WHEREOF, this instrument has been duly executed by the Principal and Surety
above named, on the day of , 20

(Attach Required Acknowledgements)

(Principal Name)

(Corporate Seal)
By:

(Signature)

(Type or printed name)

(Title)

(Corporate Seal)

(Surety Name)

By:

(Signature of Attorney-in-Fact for Surety)

(Attach Attorney-in-Fact Certificate) (Type or Printed Name of Attorney-in Fact)

(Address)

(Area Code & Telephone # of Surety)
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BID FORM

TO: San Marcos Unified School District, acting by and through its Governing Board, herein called the "District":

1.

Pursuant to and in compliance with your Notice to Contractors Calling for Bids and the other documents
relating thereto, the undersigned bidder, having thoroughly examined and familiarized himself/herself with the
terms of the contract, the local conditions affecting the performance of the contract and the cost of the work at
the place where the work is to be done, and with the drawings and specifications and other contract
documents, hereby proposes and agrees to perform, within the time stipulated, the contract, including all of its
component parts, and everything required to be performed, and to provide and furnish any and all of the labor,
materials, tools, expendable equipment, and all utility and transportation services necessary to perform the
contract and complete in a workmanlike manner all of the work required in connection with
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all in strict conformity with the drawings and specifications and other contract documents, including addenda
nos. , , , , and , on file at the office of the
said District for the sum of Dollars (S

). Said sum includes all applicable taxes and costs.

Total Base Bid: S *
Unforeseen Costs: $15,000 *
Total Bid (Base + Unforeseen) $ *

*Said BID PRICES include all applicable taxes and costs.
**Unforeseen costs inclusive of items not covered in specifications must be preapproved by District

It is understood that the District reserves the right to reject this bid and that this bid shall remain open and not
be withdrawn for the period specified in the Notice to Contractors Calling for Bids.

The required bid security is attached hereto.
Non-collusion affidavit is attached hereto.
The required list of proposed subcontractors is attached hereto.

It is understood and agreed that bidder shall provide the name, addresses, portion of work, and license
numbers of all listed subcontractors as part of their bid submittal; telephone numbers shall be provided within
one business day of bid opening or bidder's bid may be rejected as non-responsive.

It is understood and agreed that if written notice of the acceptance of this bid is mailed, telegraphed, or
delivered to the undersigned after the opening of the bid, and within the time this bid is required to remain
open, or at any time thereafter before this bid is withdrawn, the undersigned will execute and deliver to the
District a contract in the form attached hereto in accordance with the bid as accepted. The undersigned will
also furnish and deliver to the District the Performance Bond and Payment Bond for Public Works as specified,
all within five (5) days after receipt of notification of award. The work under the contract shall be commenced
by the undersigned bidder, if awarded the contract, on the date to be stated in the District's Notice to the
Contractor to Proceed, and shall be completed by the Contractor in the time specified in the contract
documents.
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8. Notice of acceptance or requests for additional information should be addressed to the undersigned at the
address stated below:

9. The names of all persons interested in the foregoing proposal as principals are as follows:

(IMPORTANT NOTICE: If bidder or other interested person is a corporation, state legal name of corporation,
also names of the president, secretary, treasurer, and manager thereof; if a co-partnership, state true name of
firm, also names of all individual copartners comprising the firm; if bidder or other interested person is an
individual, state first and last names in full.)

10. Bidder certifies that he is licensed in accordance with the law providing for the registration of Contractors,
License No. , Expiration Date , class of license
1, , the of the bidder, hereby certify under penalty of

perjury under the laws of the State of California, that all of the information submitted by the bidder in connection
with this bid and all of the representations made herein are true and correct.

Executed on this day of at County, California.
Proper Name of Bidder Address
By:
Signature of Authorized Agent/Officer City, State & Zip Code
Print Name Telephone Number
Title FAX Number

E-Mail address:

NOTE: If bidder is a corporation, the legal name of the corporation shall be set forth above together with the signature(s) of authorized
officers or agents; if bidder is a partnership, the true name of the firm shall be set forth above together with the signature of the
partner or partners authorized to sign contracts on behalf of the partnership; and if bidder is an individual, his/her or her signature shall
be placed above

Bidder must submit the following documents with this Bid Form in order to be considered responsive:
Bid Security

References

Designation of Subcontractors

Non-Collusion Affidavit

Contractor’s Certificate Regarding Workers’ Compensation

Contractors Verification of Contractor and Subcontractors’ DIR Registration
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BID BOND
KNOW ALL MEN BY THESE PRESENTS: THAT we, , as Principal, and
, as Surety, are held and firmly bound unto the SAN MARCOS UNIFIED SCHOOL DISTRICT, hereinafter called the District, in the penal
sum of PERCENT (_10 %) OF THE TOTAL AMOUNT OF THE BID

of the Principal submitted to the said District for the work described below for the payment of which sum in lawful money of the
United States, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the accompanying bid dated
for Bid #2023-7.

NOW, THEREFORE, if the Principal shall not withdraw said bid within the period specified therein after the opening of the same, or, if
no period be specified, within sixty (60) days after said opening; and, if the Principal be awarded the contract, and shall within the
period specified therefore, or, if no period be specified, within five (5) days after the prescribed forms are presented to him for
signature, enter into a written contract with the District, in accordance with the bid as accepted and give bond with good and sufficient
surety or sureties, as may be required, for the faithful performance and proper fulfillment of such contract and for the payment for
labor and materials used for the performance of the contract, or in the event of the withdrawal of said bid within the period specified
or the failure to enter into such contract and give such bonds within the time specified, if the Principal shall pay the District the
difference between the amount specified in said bid and the amount for which the District may procure the required work and/or
supplies, if the latter amount be in excess of the former, together with all costs incurred by the District in again calling for bids, then
the above obligation shall be void and of no effect, otherwise to remain in full force and virtue.

Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the
contract on the call for bids, or to the work to be performed thereunder, or the specifications accompanying the same, shall in anywise
affect its obligation under this bond, and it does hereby waive notice of any such change, extension of time, alteration or addition to
the terms of said contract or the call for bids, or to the work, or to the specifications.

In the event suit is brought upon this bond by the District and judgment is recovered, the Surety shall pay all litigation expenses
incurred by the District in such suit, including reasonable attorneys' fees, court costs, expert witness fees and investigation expenses.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals this day of
, 20 , the name and corporate seal of each corporate party being hereto affixed and these presents duly assigned by its
undersigned representative, pursuant to authority of its governing body.

(Corporate Seal)
PRINCIPAL

By:

Title:

SURETY:

By:

Attorney-in Fact (Attach Attorney-in-Fact Certificate)
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DESIGNATION OF SUBCONTRACTORS

In compliance with the Subletting and Subcontracting Fair Practices Act of the Public Contract Code of the State of California,
each bidder shall set forth below: (a) the name and the location of the place of business and (b) the portion of the work which
will be done by each subcontractor who will perform work or labor or render service to the Contractor in or about the
construction of the work in an amount in excess of one-half of one percent (1/2%) of the Contractor’s Total Bid Price and (c)
License number(s) of subcontractor and (d) DIR Registration Number. Notwithstanding the foregoing, if the work involves
streets and highways, then the Contractor shall list each subcontractor who will perform work or labor or render service to
Contractor in or about the work in an amount in excess of one-half of one percent (1/2%) of the Contractor’s Total Bid Price.
No additional time shall be granted to provide the below requested information.

If no subcontractor is specified, for a portion of the work, or if more than one subcontractor is specified for the same portion of
Work, to be performed under the Contract in excess of one-half of one percent (1/2%) of the Contractor’s Total Bid Price or
$10,000, whichever is greater if the work involves streets or highways, then the Contractor shall be deemed to have agreed that
it is fully qualified to perform that Work, and that it shall perform that portion itself.

NOTE: If alternate bids are called for and bidder intends to use a different or additional subcontractor on the alternates, a
separate list of subcontractors must be provided for each such alternate. Identify additional list of subcontractors by

Alternate Bid No.

All information below is required to be completed in full.

Location of Business

SUBCONTRACTOR PORTION OF Work License Number DIR Registration Number

(Address)
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SUBCONTRACTOR

Location of Business
(Address)

PORTION OF Work

License Number

DIR Registration Number

Name of Bidder:

Signature:

Name and Title:
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NONCOLLUSION DECLARATION TO BE EXECUTED BY
BIDDER AND SUBMITTED WITH BID
(Public Contract Code section 7106)

The undersigned declares:

I am the of , the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association,
organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not directly or
indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not directly or
indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or to
refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any
overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements contained in the
bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or
the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company,
association, organization, bid depository, or to any member or agent thereof, to effectuate a collusive or sham bid,
and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, limited
liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power
to execute, and does execute, this declaration on behalf of the bidder.

| declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct
and that this declaration is executed on [date], at [city], [state].

Signature

Print Name
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CONTRACTOR’S CERTIFICATION REGARDING WORKERS’ COMPENSATION

State of California Labor Code section 3700 in relevant part provides:
Every employer except the State shall secure the payment of compensation in one or more of the following ways:

By being insured against liability to pay compensation in one or more insurers duly authorized to write
compensation insurance in this State.

By securing from the Director of Industrial Relations a certificate of consent to self-insure, either as
an individual employer, or as one employer in a group of employers, which may be given upon
furnishing proof satisfactory to the Director of Industrial Relations of ability to self-insure and to
pay any compensation that may become due to his or her employees.

| am aware of the provisions of section 3700 of the Labor Code which require every employer to be insured against liability for
workers’ compensation or to undertake self-insurance in accordance with the provisions of the code, and I will comply with such
provisions before commencing the performance of the work of this contract.

Proper Name of Bidder

Signature of Authorized Agent/Officer

Date

In accordance with article 5 (commencing at section 1860), chapter 1, part 7, division 2 of the Labor Code, the above certificate
must be signed and filed with the awarding body prior to performing any work under this contract.
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VERIFICATION OF CONTRACTOR/SUBCONTRACTORS’ DIR REGISTRATION

I am the of
(Title/position) (Proper Name of Bidder)

(“Bidder/Contractor”) submitting the accompanying Bid for the Work on the Project described as:

INFORMAL BID# #2023-7
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| hereby certify as follows:
1. Bidder/Contractor is currently registered as a contractor with the California Department of Industrial Relations (“DIR");

2. Bidder/Contractor’s DIR Registration Number is: . The expiration date of the Bidder’s DIR
Registration is June 30,20 .

3. If Bidder is awarded the Contract for the Work and the expiration date of the Bidder’/Contractor’s DIR Registration will occur
(i) prior to expiration of the Contract Time for the Work; or (ii) prior to the Bidder/Contractor completing all obligations under
the Contract for the Work, the Bidder/Contractor will take all measures necessary to renew Bidder/Contractor’s DIR
Registration so that there is no lapse in Bidder’/Contractor’s DIR Registration while performing Work under the Contract.

4, The Bidder, if awarded the Contract for the work, will remain a DIR registered contractor for the entire duration of the Work;
5. Bidder/Contractor has independently verified that each subcontractor listed in the Bid is currently registered with DIIR;
6. Bidder has provided the DIR Registration number for each listed subcontractor or will do so within twenty-four (24) hours of

the bid opening for the Project,
7. Bidder’s solicitation of subcontractor bids includes notice to prospective subcontractors that : (i) all sub-tier subcontractors
must be registered with DIR at all times during performance of Work on the Project; and (ii) prospective subcontractors may

only solicit sub-bids from and contract with lower —tier subcontractors who are registered with the DIR.

8. If any of the statements in this Verification are false or omit material facts rendering a statement to be false or misleading, the
Bidder’s Bid is subject to rejection as non-responsive.

9. | have personal first-hand knowledge of the foregoing.
| declare under penalty of perjury under the law of the State of California that the foregoing is true and correct.

Executed this day of , 20 , at

Signature

Printed Name and Title
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FINGERPRINTING CERTIFICATION
The undersigned does hereby certify to the Governing Board of the District as follows:

That | am a representative of the Contractor currently under Contract with the District; that | am familiar with the facts
herein certified, and am authorized and qualified to execute this certificate on behalf of Contractor.

Contractor certifies that it has taken at least one of the following actions with respect to the project that is the subject of
the Contract (check all that apply):
[0 The Contractor has complied with the fingerprinting requirements of Education Code section 45125.1 with
respect to all Contractor’s employees and all of its subcontractors’ employees who may have contact with
District pupils in the course of providing services pursuant to the Contract, and the California Department of
Justice has determined that none of those employees has been convicted of a felony, as that term is defined in
Education Code section 45122.1. A complete and accurate list of Contractor’s employees and of all of its
subcontractors’ employees who may come in contact with District pupils during the course and scope of the
Contract is attached hereto; and/or

[J  Pursuant to Education Code section 45125.2, Contractor has installed or will install, prior to commencement of
Work, a physical barrier at the Work site, that will limit contact between Contractor’s employees and District
pupils at all times; and/or

0 Contractor’'s employees will have no contact or interaction with District pupils outside of the immediate
supervision and control of the pupil’s parent or guardian or a school employee. Accordingly, the fingerprinting
and criminal background investigation requirements of Education Code section 45125.1 shall not apply to
Contractor’s services under this Agreement.

[1 The Work on the Contract is at an unoccupied site and no employee and/or subcontractor or supplier of any tier
of Contract shall come in contact with District pupils.

Megan’s Law (Sex Offenders). Contractor shall verify and continue to verify that the employees of Contractor that will be
on the project site and the employees of the subcontractor(s) that will be on the project site are not listed on California’s
“Megan’s Law” Website (http://www.meganslaw.ca.gov/).

Contractor’s responsibility for background clearance extends to all of its employees, Subcontractors, and employees of
Subcontractors coming into contact with District pupils regardless of whether they are designated as employees or acting
as independent contractors of the Contractor.

Contractor must provide proof of background check completion of all employees, Subcontractors, and employees of
Subcontractors to District in five (5) business days.

Date:

Proper Name of Contractor:

Signature:

Print Name:

Title:
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